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Addendum One
Invitation for Bid
Contract No. 07A1753
Moving Services

The following represents a summation of the questions submitted for the subject Invitation for Bid and
the Department’s responses.

Question 1.
Answer:
Question 2:

Answer:

Question 3:
Answer:

Question 4:
Answer:

Question 5:
Answer:

Question 6:
Answer:

Question 7:

Will the Xerox printer in the Print Room at 120 S Spring Street be relocated by the
service provider (Xerox Company)?
Yes. Thisisnot part of this contract.

Is the contractor required to disconnect the cables in the Data Center at 120 S. Spring
Street?

No. Equipment and components to be moved will be powered down and disconnected by
Department Staff. Components, including cables, needed for reassemly will be packaged,
labeled and the equipment will be reconnected by Department staff after it is moved to
the new location by the contractor.

Is everything in the Data Center moving?

Yes. However, the Data Center modular furniture will be disassembled and moved by the
furniture manufacturer prior to Data Center equipment moves. Equipment will be placed
on conventional tablesin the Data Center until it is moved to the new location.

Is the Data Center moving at one time?

No. The Data Center equipment, racks, and cabinets will be moved on 8 different move
dates over a 5-month period. The Print Room will be relocated in one move date.
Attachment 2 — District 7 Move Schedule reflectsthe IT Data Center and Print Room
relocation dates.

For Prevailing Wages- Which rate should be utilized for bidding purposes?
See Attachment 16. Bids are to be submitted based on the 4/1/04 increased amounts.

Arethere any incentives for finishing early?
No

What are the terms for payment? Net 30?
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Answer:

Question 8:
Answer:

Question 9:
Answer:

Question 10:
Answer:

Question 11:

Answer:

Question 12:
Answer:

Question 13:
Answer:

Question 14:
Answer:
Question 15:
Answer:

Question 16:
Answer:

Question 17:
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In the contract language Exhibit B, Item 3 thereis a Prompt Payment Clause. This clause
states the terms as outlined in the government code. Government Code Section 927 (b)
states “It is the intent of the Legidlature that state agencies pay properly submitted,
undisputed invoices within 45 days of receipt, or automatically calculate and pay the
appropriate late payment penalties as specified in this chapter.”

Can you define Cash Discount for Exhibit B, 1.C. Page 1 of 5?

Thisisadiscount that you, the contractor, give the department if we pay your company
within atimeframe/terms that is specified by your company. Example: Moving
Company XXX will give the Department of Transportation a X X% discount if payment is
made within XX days.

Prevailing Wage- Should the bracers have a different prevailing wage from the movers?
Yes. The contractor is responsible for complying with the various prevailing wages that
need to be included for this contract. See below language added to Exhibit B, Item 9
thorough Item 12 and Exhibit D, Item 12.

Compressor in the DGS Shop- Will this be disconnected by Department staff?
None of the compressors in the DGS shop will be moved under this contract.

Auto Shop- Currently the benches are welded together. Will the benches be cut prior to
the move? Will we be responsible for installation of the benches at the new site? If so,
what does the install consist of?
Department employees will cut the benches into the following lengths and unbolt them
from thewall. Moverswill transport them to the new building and place as indicated on
plan. Noinstallation is required.

4 benches @ 96” x 33"

1 bench @ 104" x33”

1 bench @ 161" x 33"

1 bench @ 133" x 33"

2 benches @ 72" x 31"
1 bench @ 165" x 33"
1 bench @ 178" x 33"

What is the linear footage for the Law Library?
1731 feet

Auto shop- Arethelifts going?
Y es, See Added language to Exhibit A, Item | for a complete description. Thiswill be bid as
a separate item.

Are theitems marked in boxes with surplus going?
No

In the Auto Shop are we (contractor) going to be anchoring tablesto walls? They are
currently attached.
No

Arethe countersin the Design areaat 120 S. Spring Street to be rel ocated
The counters for the Design - Surveys, As Built Records, and Right of Way are not going.

Will we be responsible for taking down the Design caged area at 120 S. Spring St.
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Answer: Y ou would have to take down some of the caged areain order to get the materialsinside
the cage out. Y ou do not have to completely disassemble the caged area.

Question 18: Are we (contractor) to provide boxes for Department staff persona property?
Answer: No. The Department staff are responsible for packing and moving their own personal
property and supplying their own boxes

Question 19: Do you (Department) have any laser equipment?
Answer: No, not for part of this move contract.

Question 20: What is the average number of boxes per person?

Answer:  About 15 boxes per person. Thisisonly an estimate. Thisis the approximate amount of
storage room in a standard modular workstation. The contents of any libraries, bookcases,
shelves, storage rooms, etc. will be additional.

Question 21: What is the square footage per floor?
Answer: See attachment 14. The attachment lists the square footage for the floors that will be
moved.

Question 22: What is the elevator capacity and ceiling height?
Answer: See attachment 14. The attachment lists freight elevator capacities and heights for the
locations to be moved.

Your attention is directed to the following changes to the above-noted Invitation for Bid:

The Bid Due Date now reads May 13, 2004 throughout the Invitation for Bid package. Bidsare
still due at the same specified time of day in the Invitation for Bid.

Changes to Attachment 2. The Move Schedule has been revised to reflect IT equipment to be
relocated on Saturdays versus Thursday evenings. Impacted dates are 8/26/04, 9/11/04, 9/18/04 and
9/25/04.

Changes to Attachment 3, For 865 S Figueroa Street.
Moving Hours: Thursday and Friday after 5 p.m. All day Saturday.
Now Reads Moving Hours: Thursday and Friday after 6 p.m. All day Saturday.

Changes to Attachment 5. This attachment has been revised to show multiple changes that have been
made. Please note updated attachment has a date of 5/3/2004 on the bottom right.

Deletion of Attachment 6. This attachment is no longer part of the solicitation

The following are attachments that have been added to this solicitation.
Attachment 13 Information Technology (IT) Equipment to be Moved
Attachment 14 — Square Footage and Freight Elevator Information
Attachment 15 — Manulife Financial, 865 South Figueroa, Moving Policy
Attachment 16 — Prevailing Wage Determination
Attachment 17 — Maps/Floorplates *** Floor Plans. Updated floor plate plans have been included as
Attachments 17 to this addendum. Distributed plans reflected the floor plate not the
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actual floor plan (layout of the floor). DOX=120 S. Spring Street Annex Building.
DOB= 120 S. Spring Street Main Building
Attachment 18 — Maps/Floorplates for new building at 100 South Main Street, Los Angeles.
Attachment 19 — Specifications and Dimensions for lifts

Please note that the Department will not be occupying floors 9, 10, and 11 of the new building. The
Department will only occupy part of floor 1in the new building.

Changesto Invitation For Bid, C.7., now reads:

7. State Prevailing Wages
State General Prevailing Wage Rates will apply for the County of Los Angeles pursuant to
Government Code section 14920. Copies of the predetermined general prevailing wage rates set
by the Director of Industrial Relations may be obtained by contacting Frank Martinez, Labor
Compliance Officer, District 7, 120 South Spring Street, Los Angeles CA 90012, Phone (213) 897-
0600. Copies may aso be obtained viathe Internet: http://www.dir.ca.gov

Added to Exhibit A, Item 1.
. Additive Alternate Bid | tem #1

1. Thereare 2 Mohawk lifts, Models TP-7 and TP-9. Both lifts are to be disconnected,
disassembled, then moved to the new building reassembled and reconnected. Caltranswill de
energize the electrical connection before the move. See Attachment 19 for the specifications
and dimensions of both lifts

2. Thiswill be bid as a separate item. Must use the new bid proposal sheet.

Added to Exhibit B, For Item 1, Invoicing and Payment a new clause has been inserted as a new Item
C. Theold Item C will now be Item D and so on.

C. The Contractor will be paid alump sum for the Additive Alternate Bid Item #1 in the amount of
$ . This payment will be paid upon successful completion of the work performed and
approved by the contract manager relating to Exhibit A, Item I.

Changes to Exhibit B, Item 6, now reads:

A. The cost of employer payments to or on behalf of employees, subsistence, travel, compensation
insurance premiums, unemployment contributions, social security taxes, Agreement bond
premiums, and any other taxes or assessments, including but not limited to, sales and use taxes
required by law or otherwise shall be included in the Agreement rates and no additional allowance
will be made thereof, unless separate payment provision should specifically so provide.

Added to Exhibit B, Item 9 through Item12.
9. Penalty

A. The Contractor and any Subcontractor under the Contractor shall comply with Labor Code
Sections 1774 and 1775. In accordance with said Section 1775, the Contractor shall forfeit, asa
penalty to the Department, not more than fifty dollars ($50) for each calendar day, or portion
thereof, for each worker paid less than the prevailing rates for such work or craft in which such
worker is employed for any public work done under the contract by him or her, or by any
subcontractor under him/her, in violation of the provisions of the Labor Code and, in particular,
Labor Code Sections 1775 to 1780, inclusively.
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The amount of this forfeiture shall be determined by the Labor Commissioner and shall be based
on consideration of the mistake, inadvertence, or neglect of the Contractor or Subcontractor in
failing to pay the correct rate of prevailing wages, or the previous record of the Contractor or
Subcontractor in meeting his or her prevailing wage obligations, or a Contractor's willful failure to
pay the correct rates of prevailing wages. A mistake, inadvertence, or neglect in failing to pay the
correct rate of prevailing wagesis not excusable if the Contractor or Subcontractor had knowledge
of the obligations under the Labor Code. In addition, to the penalty and pursuant to Labor Code
Section 1775, the difference between the prevailing wage rates and the amount paid to each worker
for each calendar day, or portion thereof, for which each worker was paid less than the prevailing
wage rate shall be paid to each worker by the Contractor or Subcontractor.

If aworker employed by a Subcontractor on a public works project is not paid the general
prevailing per diem wages by the Subcontractor, the prime Contractor of the project is not liable
for any penalties described above, unless the prime Contractor had knowledge of that failure of the
Subcontractor to pay the specified prevailing rate of wages to those workers or unless the prime
Contractor failsto comply with al of the following requirements:

The Agreement executed between the Contractor and the Subcontractor for the performance of
work on the public works project shall include a copy of the provisions of Sections 1771, 1775,
1775.5, 1776, 1813 and 1815 of the Labor Code.

The Contractor shall monitor the payment of the specified general prevailing rate of per diem
wages by the Subcontractor to the employees by periodic review of the certified payroll records of
the subcontractor.

Upon becoming aware of the failure of the Subcontractor to pay his or her workers the specific
prevailing rate of wage, the Contractor shall diligently take corrective action to halt or rectify the
failure, including, but not limited, to retaining sufficient funds due the Subcontractor for work
performed on the public works project.

Prior to making final payment to the Subcontractor for work performed on the public works
project, the Contractor shall obtain an affidavit signed under penalty of perjury for the
Subcontractor that the Subcontractor has paid the specified general prevailing rate of per diem
wages to his or her employees on the public works project and any amounts due pursuant to
Section 1813.

Pursuant to Section 1775 of the Labor Code, the Department shall notify the Contractor on a public
works project within 15 days of receipt of a complaint that a Subcontractor has failed to pay
workers the general prevailing rate of per diem wages.

If the Department determines that employees of a Subcontractor were not paid the genera
prevailing rate of per diem wages and if the Department did not retain sufficient money under the
contract to pay those employees the balance of wages owed under the general prevailing rate of per
diem wages, the Contractor shall withhold an amount of moneys due the Subcontractor sufficient
to pay those employees the general prevailing rate of per diem wagesif requested by the
Department.

The Contractor shall pay any money retained from and owed to a Subcontractor upon receipt of
notification by the Department that the wage complaint has been resolved. If notice of the
resolution of the wage complaint has not been received by the Contractor within 180 days of the
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filing of avalid notice of completion or acceptance of the public works project, whichever occurs
later, the Contractor shall pay all moneys retained from the Subcontractor to the Department. The
moneys shall be retained by the Department pending the final decision of an enforcement action.

Any subcontract entered into as aresult of this Agreement shall contain all of the provisions of this
clause.

10. State Genera Prevailing Wage Rates

A.

The attention of the Contractor is directed to, and the Contractor agrees to comply with all of the
applicable provisions of the Labor Code including those provisions requiring the payment of not
less than the general prevailing rate of wages. The Contractor further agrees to the penalties and
forfeitures provided in said Code in the event a violation of any of the provisions occursin the
execution of this Agreement.

Pursuant to Section 1771.5 of the Labor Code, not |less than the general prevailing wage rate of per
diem wages and the general prevailing rate of per diem wages for holiday and overtime work for
work of asimilar character in the county in which the work is to be performed shall be paid to all
workers employed on this Agreement, if this Agreement isfor:

1.) Morethan $25,000 for public works construction or,

2.) More than $15,000 for the alteration, demolition, installation, repair, or maintenance of public

C

11.

works.

Any subcontract entered into as aresult of this Agreement shall contain all of the provisions of this
clause.

State Prevailing Wage Rate Determinations

. The General Prevailing Wage Rate Determinations applicable to the project are available and on

file with the Department’ s Regional/District Labor Compliance Office. These wage rate
determinations are made a specific part of this contract by reference pursuant to Labor Code
Section 1773.2. Any special wage rate determinations applicable to this project are attached.

Genera Prevailing Wage Rate Determinations applicable to this project may also be obtained from
the Department of Industrial Relations Internet site at: http://www.dir.ca.gov/

After award of the Agreement, and prior to commencing work, all applicable General Prevailing
Wage Rate Determinations are to be obtained by the Contractor from the Department’s
District/Regional Labor Compliance Officer. These wage rate determinations are to be posted by
the Contractor at the job site in accordance with Section 1773.2 of the California Labor Code.

Questions pertaining to predetermined wage rates should be directed to the Department of

Industrial Relations, Division of Labor Statistics and Research, P. O. Box 420603, San Francisco,
CA 94142-0603, (415) 972-8628.
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12. Hours of Labor

Eight (8) hours labor constitutes alegal day's work. The Contractor shall forfeit, as a penalty to the
State of California, twenty-five dollars ($25.00) for each worker employed in the execution of the
Agreement by the Contractor or any Subcontractor under the Contractor for each calendar day
during which such worker is required or permitted to work more than eight (8) hoursin any one
calendar day and 40 hoursin any one calendar week in violation of the provisions of the Labor
Code, and in particular Sections 1810 to 1815 thereof, inclusive, except that work performed by
employeesin excess of eight (8) hours per day, and forty (40) hours during any one week, shall be
permitted upon compensation for al hours worked in excess of eight (8) hours per day and forty
(40) hoursin any week, at not less than one and one-half times the basic rate of pay, as provided in
Section 1815.

B. Any subcontract entered into as aresult of this Agreement shall contain all of the provisions of this
clause.

e Added to Exhibit D, Item 12.
12. Employment of Apprentices

A. Attention isdirected to the provisionsin Section 1777.5, 1777.6 and 1777.7 of the Labor Code
concerning the employment of apprentices by the Contractor or any subcontractor under
him/her. (Section 1777.5 shall not apply to contracts of general contractors or to contracts of
specialty contractors not bidding/proposing work through a general or prime contractor,
involving less than 20 working days or $30,000.)

B. The Contractor and any subcontractors under him/her shall comply with the requirements of
1777.6 and, where applicable, of 1777.5 in the employment of apprentices.

C. Toinsure compliance and complete understanding of the law regarding apprentices, and
specifically the required ratio thereunder, each contractor or subcontractor should, where some
guestion exists, contact the State Division of Apprenticeship Standards, P. O. Box 420603, San
Francisco, California 94142-0603, or one of its branch offices, prior to commencement of work
on the public works contract. Responsibility for compliance with Section 1777.5 lies with the
prime Contractor. Penalties are specified in Labor Code Section 1777.7.

D. Any subcontract entered into as a result of this contract shall contain all of the provisions of
thisarticle.

All other terms and conditions set forth in the Invitation for Bid remain in full force and effect.

Sincerely,

Crystal Stahl
Service Contract Analyst
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

ATTACHMENT 1
State Office Building Move
District 7 Headquarters

Contractor:

The undersigned Contractor, as bidder, declares that he/she has carefully examined the locations of
the proposed work as described, examined the specifications and general conditions therefore, read
the instructions to bidders, and is familiar with all proposal requirements, and agrees, if the proposal
is accepted, to complete the above project in accordance with the Contract Documents, in the time
stated herein amounting to atotal of:

Total, Lump Sum Bid Amount $
Do not include Additive Alternate Bid Item Amount

NOTE: The amount above will be the amount that the contract will be awarded upon.

Additive Alternate Bid Item #1
Total for Additive Alternate Bid Item Only $

Both bid amounts includes and covers all office overhead, profit and payroll cost and taxes; the
furnishing of all equipment, tools, machinery, apparatus and materials; and the performance of all
labor requisite proper for the performance and completion of all the work in the manner set forth,
described and shown in the Scope of Work.

Contractor’s Name:

Bidder’s Signature:

Contract #: 07A1753

““Caltrans improves mobility across California™



IFB Number 07a1753
Attachment 13

Information Technology (IT) Equipment To Be Moved

Type Quantity
1. Mid-to high- end enterprise servers 10 cabinets (on rollers)
2. LAN Servers 82 servers
3. Equipment Racks and Cabinets w/equipment 10 cabinets (on rollers)
4. Network routers and switches 5 Routers/switches
5. Monitors 32 monitors
6. Equipment racks and cabinets empty 4 cabinets (on rollers)
7. Tape racks 2 racks
8. Misc. equipment and cabinets 11 storage cabinets

Special care must be used to move items 1 through 5 as it is comprised of electronic data processing
equipment that is sensitive to rough handling. During transit, equipment and/or cabinets should be
padded and secured to prevent movement or falling over. Standalone servers may be moved on flat beds
through the building but must not be stacked on top of each other at any time.

Information Technology (IT) Equipment To Be Moved

Type Quantity Location
1. Switches 65 120 S. Spring
2. Switches 4 MWD - Alameda
3. Racks 6 MWD - Alameda
4, Switches 7 Wilshire
5. Racks 3 Wilshire
6. Switches 8 801 S. Grand
7. Racks 10 801 S. Grand
8. Switches 3 Norwalk

Special care must be used to move items 1, 2, 4, 6, and 8. These items are both Stackable and chassis
type LAN switches that are sensitive to rough handling. During transit, equipment and/or cabinets should
be padded and secured to prevent movement or falling over. Switches may be moved on flat beds and
may be stacked as long as care is taken to prevent equipment from falling off of the cart.



Square Footage and Freight Elevator Information

IFB Number 07A1753

Attachment 14

Location Square Door Clearance Height Depth |Width |Weight

Feet Capacity
120 S. Spring Street, 287,000 |[DOB 4 8' 7'9" 4' 40001Ib
Los Angeles DOX 310" 7 7'3" 4' 4000Ib
801 S. Grand Avenue, 76,966 4'xT 8 (Can go up to 10’) 8'6” 5'3” 4500Ib
Los Angeles
1000 Wilshire Blvd, 43,744 6'11" 7/8" x 3'11" 7/8” 11'8" 7'10" 5'4" 40001b
Los Angeles ***Doorway Before

Elevator 6'11"H x 3'9"W

865 S. Figueroa Street, 23,600 8'x4'5" 10 7'5" 6' 4000Ib
Los Angeles
700 N. Alameda Street, 15,243 4'5"x 9' 10" (One section) 89" 5'8" 4000Ib
Los Angeles 12'9" (Another section)
12501 E. Imperial Highway, (6,960 4 10’ 8'6” 53" 4000Ib
Suite 400, Norwalk
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Manulife Financial

865 South Figueroa
Los Angeles, California

Moving Policy

The following rules pertain to the moving of furniture, equipment and other personal
property at 865 South Figueroa.

Any deviation from these rules must meet with the Property Management Office’s
prior approval.

A. Masonite sections will be used as runners on all floor areas where furniture
or equipment is being moved with wheel or skip type dollies. All sections
of masonite must be taped together to prevent slipping.

B. Movers must provide and install protective coverings on all door
facings, freight elevator cabs and other areas along the route during the
move. All walls, door facings, freight elevator cabs and other areas along
the route will be inspected before and after the move.

C. Any damage to the Building caused by the move will be repaired and paid for by
the tenant.

D. The tenant and their moving company must take arrangements with the Office of
the Building for use of the freight elevator prior to the moving date.

E. Moving companies must carry insurance meeting all California State
requirements for Comprehensive General Liability and Workman’s
Compensation Insurance. A list of the Building’s standard insurance
requirements is attached and must be adhered to.

F. Correct certificates of insurance must be on file with the Property
Management Office at least 48 hours prior to the move.

4/30/2004t/general/movingpolicy.doc
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865 South Figueroa
Los Angeles, California

Insurance Requirements

A)  Workers’ Compensation - Statutory Insurance

B) $1,000,000 General Liability Insurance

C)  Employer’s Liability - $500,000

D) Business Auto Liability including hired an non-owned auto coverage-

$1,000,000 combined single limit

CERTIFICATE HOLDER: Manulife Financial
865 S. Figueroa Street
Suite 3320
Los Angeles, Ca 90017

ADDITIONAL INSURED: The Manufacturers Life Insurance
Company, (U.S.A.)

Should you have any questions regarding the above requirements, please
contact Norma Madrid at (213) 689-0813.

4/30/2004t/general/movingpolicy.doc
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PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF
INDUSTRIAL RELATIONS PURSUANT TO GOVERNMENT CODE, SECTION 14920

Determination: LOS-2003-1
Issue Date: March 22, 2003

Expiration Date: March 31, 2004** The rate to be paid for work performed after this date has been
determined. If work will extend past this date, the new rate must be paid and should be incorporated in

contracts entered into now. Contact the Division of Labor Statistics and Research for specific rates (415)
703-4774.

Locality: Los Angeles County

Craft: Fumiture Mover and Related Classifications

Wage Rate Basic Straight-Time

Classification (s) Hourly Rate
Mover, Packer $15.57 **
Driver $16.14 **
Helper 314.57 **

Employer Payments:
Health and Welfare:  $2.31 per hour worked
Pension: $2.09 per hour worked.

Sick (6 days per vear):  $0.36 per hour worked (Mover)
$0.37 per hour worked (Driver)
$0.34 per hour worked (Helper)

Vacation/Holiday:

60 days to 18 months  $0.48 per hour worked (Mover)
$0.50 per hour worked (Driver)
$0.45 per hour worked (Helper)

18 —24 months $0.78 per hour worked (Mover)
$0.81 per hour worked (Driver)
$0.73 per hour worked (Helper)

24 — 36 months $0.90 per hour worked (Mover)
$0.93 per hour worked (Driver)
$0.84 per hour worked (Helper)

3~ 10 years $1.20 per hour worked (Mover)
$1.24 per hour worked (Driver)
$1.12 per hour worked (Helper)

10-15 years $1.50 per hour worked (Mover)
$1.55 per hour worked (Driver)
$1.40 per hour worked (Helper)

Over 15 years $1.80 per hour worked (Mover)
$1.86 per hour worked (Driver)
$1.68 per hour worked (Helper)

Overtime: For all work performed in excess of eight (8) straight time ‘Thours per day or forty (40) straight
time hours per week, all employees shall receive the overtime rate of one and one-half (1-1/2) times the
regular hourly rate.

Recognized Holidays: New Year’s Day, Washington’s Birthday (President’s Day), Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Day before Christmas and Christmas Day. After 2 years of
continuous service: Employee’s Birthday and one Floating Holiday. Any holiday falling on Sunday shall
be observed on the following Monday.

Travel and Subsistence: When an employee is ordered to report (but not when he requests relocation)
to a branch or warehouse, other than where his seniority js listed, he shall be paid excess time and mileage;
when an employee drives less mileage than he regularly drives, he will not receive such time and mileage.
Once ordered to report to any place of work, and thereafler told to report to another location to start work,
an ¢employee shall receive time and mileage from the original place he was ordered to report. Temporary
warehouses will not be considered a different jobsite,

** Effective April 1, 2004, there will be a predetermined increase to the wages and/or fringes. Please
contact the Division of Labor Statistics and Research at 415-703-4774.
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4/1/2002 4/1/2003 Increase 4/1/2004 Increase
Mover 48 1522 0.35 1557 0.36 0.01 15.92 0.37 0.01
Driver 48 1579 0.36 16.14 0.37 0.01 16.49 0.38 0.01
Helper 48 1422 0.33 1457 0.34 0.01 14.92 0.34 0.00
VACATION & HOLIDAY
' Y1
60 days - 18 mos jheree
Mover 64 1522 047 15.57 0.48 0.01 15.92 0.49 0.01
Driver 64 1579 0.49 16.14 0.50 0.01 16.49 0.51 0.01
Helper 64 1422 0.44 14.57 0.45 0.01 14.92 0.46 0.01
18-24 mos
Maver 104 1522 0.76 1557 0.78 0.02 15.92 0.80 0.02
Driver 104 1579 0.79 16.14 0.81 0.02 16.49 0.82 0.01
Helper 104 1422 0.71 1457 0.73 0.02 14.92 0.75 0.02
24-36.mos
Mover 120 1522 0.88 1557 0.90 0.02 15.92 0.92 0.02
Driver 120 1579 0.91 16.14 0.93 0.02 16.49 0.95 0.02
Helper 120 1422 0.82 14,57 0.84 0.02 14.92 0.86 0.02
3-10 yrs .
Mover 160 1522 117 1557 1.20 0.03 15.92 1.22 0.02
Driver 160 1579 21117 1614 124 Q0302 16.49 1.27 0.03
Helper 160 14.22 1.09 1457 1.12 0.03 14.82 1.15 0.03
10-15yrs
Mover 200 1522 1.46 15.57 1.50 0.04 15.92 1.53 0.03
Driver 200 15.79 1.52 16.14 1.55 0.03 16.49 159 0.04
Helper 200 1422 1.37 14.57 1.40 0.03 1492 1.43 0.03
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A\"\O.(\\mo N \(\“
Q&%Q\OCL\

SPECIFICATIONS

i

GROSS LIFTING CAPACITY (LBS.)
PER ARM CAPACITY (LBS.)

LIFTING SPEED (UP CYCLE) APPROX.
LIFTING HEIGHT

OVERALL WIDTH

WIDTH BETWEEN COLUMNS

WIDTR BETWEEN LIFTING ARMS
OVERALL HEIGHT

MAXIMUM ARM HEIGHT

MAXIMUM ARM HEIGHT WITH ADAPTERS
SHIPPING WEIGHT (LBS.)

POWER UNIT:
MOTOR VOLTAGE
MOTOR HORSEPOWER
MOTOR PHASE
MOTOR CYCLE/HERTZ
MOTOR SPEED (RPM)
PUMP FLOW (GEM)
PUMP PRESSURE (PSIG)
RESERVOIR CAPACITY (GALLONS)

SUGGESTED CIRCUIT BREAKER
HYDRAULIC FLUID MEDIUM

SITE SELECTION/BAY SIZE (MINIMUM):
WIDTH
DEPTH S
HEIGHT. (MINIMUM UNOBSTRUCTED CEILING)
FLOOR/CONCRETE THICKNESS (MINIMUM)*

(TP-7)

7,000
1,750

45
72
132
108
98

96
75.5
80.8
2,200

120/230
2.0
SINGLE.
60
3,450
2.2
2,000

3

SEC.

IN.
IN.
IN.
IN.
IN.
IN.
IN.

U.s.

30 AMP
DEXRON-11

15 FT.

23.3
11.5
4.5

% SEE NOTES AND WARNINGS REGARDING THE STRENGTH

AND CURING TIME OF CONCRETE FLOORING.

FT.
FT.
IN.

(IP-9)

9,000
2,250

45

72
144
120
110
108
75.5
80.8
2,400

120/230
2.0
SINGLE
60
3,450
2.2
2,000

3

SEC.
IN.
IN.
IN.
IN.
IN.
IN.
IN.

u.§.

30 AMP

DEXRON-11

16
23.3
11.5

4.5

FT.
FT.
rT

IN,
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Attachment 2

District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move Number of [ Equipment “ Current
Date Floor Division / Unit Staff Quantity Location

14-Jun-04 2 IT Equipment Move - Cabinets 3 120 South Spring Street
Phase One 2 IT Equipment Move - Counters 3 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 9
10-Jul-04 2 IT Equipment Move - Servers 19 120 South Spring Street
Phase One 2 IT Equipment Move - Cabinets 2 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 24
17-Jul-04 2 IT Equipment Move - Servers 28 120 South Spring Street
Phase One 2 IT Equipment Move - Computers 10 120 South Spring Street
2 IT Equipment Move - Cabinets 2 120 South Spring Street
2 IT Equipment Move - Boxes 1 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 44
12-Aug-04 2 Design - Survey North 3 120 South Spring Street
Phase One 2 Design - Survey South 21 120 South Spring Street
1 External Affairs - EEO 4 120 South Spring Street
1 External Affairs - Governmental Affairs 5 120 South Spring Street
1 External Affairs - Media & Public Relations 7 120 South Spring Street
2 Operations - Permits 25 120 South Spring Street
P2 Administration - Auto Pool 2 120 South Spring Street
2 Administration - Cashier/Rideshare 2 120 South Spring Street
2 Administration - Facilities Operations 13 120 South Spring Street
1 Administration - Human Resources 4 120 South Spring Street
2 Administration - Information Services 32 120 South Spring Street
P1 Administration - Mailroom 2 120 South Spring Street
P1 Administration - Property Control 1 120 South Spring Street
2 Administration - Reproduction 2 120 South Spring Street
2 Design - File/Storage Cabinets (TI1-211,TI-223,TI-224,TI-225) 120 South Spring Street

Subtotal 123

Page 1 of 5
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Attachment 2

District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move \ \ Number | Equipment “ Current
Date Floor Division / Unit of Staff Quantity Location
26-Aug-04 6 Design - R/W Engineering 90 120 South Spring Street
6 Design - File/Storage Cabinets (TI1-604, TI-615) 120 South Spring Street
2 Design - Boxed Files/Maps for T1-211,TI-223, TI-224,TI-225 120 South Spring Street
28-Aug-04 2 IT Equipment Move - Servers 16 120 South Spring Street
28-Aug-04 2 IT Equipment Move - Cabinets 3 120 South Spring Street
Phase One Subtotal 90 19
9-Sep-04 6 Design - Project Development B 67 120 South Spring Street
6 Design - Project Development D 66 120 South Spring Street
6 Design - Boxed Files for TI-604, TI-615 120 South Spring Street
11-Sep-04 2 IT Equipment Move - Servers 12 120 South Spring Street
11-Sep-04 2 IT Equipment Move - Cabinets 2 120 South Spring Street
Phase One Subtotal 133 14
16-Sep-04 7 Design - Project Development A 70 120 South Spring Street
7 Design - Project Development C 69 120 South Spring Street
7 Design - File/Storage Cabinets (T1-704, TI-743) 120 South Spring Street
18-Sep-04 IT Equipment Move - Servers 14 120 South Spring Street
18-Sep-04 IT Equipment Move - Consoles 1 120 South Spring Street
Phase Two Subtotal 139 15
23-Sep-04 7 Design - Engineering Services 95 120 South Spring Street
7 Design - Boxed Files for TI-704, TI-743 120 South Spring Street
25-Sep-04 2 IT Equipment Move - Servers 6 120 South Spring Street
25-Sep-04 2 IT Equipment Move - Cabinets 3 120 South Spring Street
25-Sep-04 2 IT Equipment Move - Computers 10 120 South Spring Street
Phase Two Subtotal 95 19 120 South Spring Street
2-Oct-04 2 IT Equipment Move - Cabinets - Unix Boxes 12 120 South Spring Street
Phase Two 2 IT Equipment Move - Servers 2 120 South Spring Street
2 IT Equipment Move - Tables 1 120 South Spring Street
2 IT Equipment Move - Racks 4 120 South Spring Street
2 IT Equipment Move - Boxes 4 120 South Spring Street
Subtotal 23

Page 2 of 5
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Attachment 2

District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move \ \ Number | Equipment ‘ Current
Date Floor Division / Unit of Staff Quantity Location
7-Oct-04 3 Construction - Construction Field 25 801 South Grand - Floor 14
Phase Two 3 Construction - Engineer Management 26 801 South Grand - Floor 14
3 Construction - Office Engineer 14 801 South Grand - Floor 14
3 Southern Right of Way - File Cabinets (P1 Level, TI-320) 801 South Grand - Floor 17
2 IT Equipment Move - Print Room - Printer 3 120 South Spring Street
2 IT Equipment Move - Print Room - Paper (Pallets) 6 120 South Spring Street
2 IT Equipment Move - Print Room - Sorter 1 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street
2 IT Equipment Move - Print Room - Desks 2 120 South Spring Street
2 IT Equipment Move - Print Room - Consoles 2 120 South Spring Street
2 IT Equipment Move - Print Room - Work Tables 2 120 South Spring Street
Subtotal 65 19
14-Oct-04 3 Maintenance - District Office 105 801 South Grand - Floor 14
Phase Two 2 Administration - Information Services 1 801 South Grand - Floor 14
Subtotal 106
21-Oct-04 3 Structure Maintenance 28 12501 Imperial Avenue, Norwalk
Phase Three 13 Legal 91 865 South Fig
Subtotal 119
25-Oct-04 Auto Shop 3 120 South Spring
Phase Three
28-Oct-04 3 Southern Right of Way - Landsales 5 801 South Grand - Floor 17
Phase Three 3 Southern Right of Way - Project Delivery 45 801 South Grand - Floor 17
3 Southern Right of Way - Property Management 17 801 South Grand - Floor 17
3 Southern Right of Way - Property Services 18 801 South Grand - Floor 17
3 Southern Right of Way - Boxed Files 801 South Grand - Floor 17
Subtotal 85

Page 3 of 5
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Attachment 2

District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move \ \ Number | Equipment “ Current
Date Floor Division / Unit of Staff Quantity Location
4-Nov-04 8 Program & Project Management - Area Central 19 1000 Wilshire - Floor 14
Phase Three 8 Program & Project Management - Area North 23 1000 Wilshire - Floor 14
8 Program & Project Management - Area South 20 1000 Wilshire - Floor 14
8 Program & Project Management - Consulting Services 13 1000 Wilshire - Floor 14
8 Program & Project Management - COS Data Mgmt 29 1000 Wilshire - Floor 14
8 Program & Project Management - I-5 6 1000 Wilshire - Floor 14
8 Program & Project Management - Programming 10 1000 Wilshire - Floor 14
2 Administration - Information Services 1 1000 Wilshire - Floor 14
Subtotal 121
12-Nov-04 4 Environmental Planning 45 120 South Spring Street
Phase Three 4 Operations - Traffic Design 67 120 South Spring Street
4 Operations - Truck Services Manager 2 120 South Spring Street
Subtotal 114
18-Nov-04 8 External Affairs - Graphic Services 9 120 South Spring Street
Phase Four 4 Operations - ITS Development 25 120 South Spring Street
5 Operations - District Traffic Manager 35 120 South Spring Street
5 Operations - Freeway Operations 39 120 South Spring Street
5 Operations - TMC Support 4 120 South Spring Street
8 Administration - Business Management 5 120 South Spring Street
8 Administration - Health & Safety 5 120 South Spring Street
Subtotal 122
2-Dec-04 5 Operations - Traffic Investigations 112 1000 Wilshire - Floor 12
Phase Four Subtotal 112
9-Dec-04 12 Planning & Public Transp - Advance Planning 27 801 South Grand - Floor 15
Phase Four 12 Planning & Public Transp - Env Eng & Feasibility 45 801 South Grand - Floor 16
12 Planning & Public Transp - Project Studies 52 801 South Grand - Floor 16
2 Administration - Information Services 1 801 South Grand - Floor 15
Subtotal 125

Page 4 of 5
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Attachment 2

District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move \ \ Number | Equipment ‘ Current
Date Floor Division / Unit of Staff Quantity Location
16-Dec-04 13 Executive Office 16 120 South Spring Street
Phase Four 5 Operations - Headquarters Unit 52 (HQ T Ops) 5 700 North Alameda
12 Planning & Public Transp - Local Assistance 36 700 North Alameda
12 Planning & Public Transp - Reg Plning 41 801 South Grand - Floor 15
13 Administration - Budget 10 120 South Spring Street
13 Legal - Claims 4 120 South Spring Street
8 SITTI (Communications - Systems Eng) 3 120 South Spring Street
Subtotal 115
TOTAL| 1,667 186

Note: If not specified on move schedule, cabinets and files for large filerooms/storage rooms/libraries will be relocated with staff.

Page 5 of 5
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Attachment 3

Dock and Elevator Usage

IFB Number 07a1753

BUILDING ACCESS

LOADING DOCK

FREIGHT ELEVATOR

NOTES

801 South Grand

Yes, use driveway on
8th Street.

Yes

Moving Hours: Thursday and
Friday after 5 p.m. All day
Saturday. Building Manager
needs to be notified prior to move.

12501 E. Imperial Highway,

Norwalk

Yes, located directly
behind the building.

Yes, access card needed

Moving Hours: Thursday and
Friday after 5 p.m., anytime on
Saturday/Sunday. One day prior
to the actual move, contact
Property Management Office to
obtain an elevator loading key. All
moving companies must
provide a Certificate of
Insurance evidencing coverage
of Commercial general Liability
and Worker’'s Compensation
Insurance.

1000 Wilshire

Yes, rear of building on
Francisco Street.

Yes

Moving Hours: Thursday and
Friday after 5 p.m. Saturday/
Sunday 8-5

Business Management Office
needs to be contacted prior to
move

700 North Alameda

Yes, rear of building.

Yes

Moving Hours: Thursday and
Friday after 5 p.m.
Saturday/Sunday 8-5.

120 South Spring Street

Yes, use Spring Street
entrance.

Yes

Available anytime with prior
arrangement with Contract
Manager

865 S. Figueroa Street

Yes, rear of building.

Yes

Moving Hours: Thursday and
Friday after 6 p.m. All day
Saturday.

07al753attachment3.xls
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Attachment 5 IFB Number 07al1753

District 7 Headquarters Replacement Building
Rooms Requiring Specialized Bracing/Anchoring

Room
Room Number Room Description |Square Footage

P1 Level Southern R/W File Room 600
P1 Level Southern R/W File Room 715

Floor 1 Caged Warehouse 5,616
TI-211 Design - As-Builts 478
TI-214 Operations - Permits 394

TI-224 Design - R/W Maps 1,305
T1-308 Southern R/W File Room 332
TI-320 Southern R/W File Room 516

TI-536 Operations - Traffic Investigations File Room 1,142
TI-604 Design 473
TI-615 Design - R/W Engineering 364
TI-704 Design 931
TI-743 Design 812

TI1-13123 Legal - Library** 1,712
TI1-13125 Legal - Main File 701

**Library shelves will not be moved under this
contract. Contractor shall unload the library books
in order and store them in such a manner that
Caltrans staff can have access to the books.
Contractor shall move the library books when the
staff is moved. Contractor shall load the books into
shelves at the new location in order under the
direction of a Caltrans employee. The time between
taking the book out of their shelves at 865 N.
Figueroa and loading into shelves at 100 S. Main
Street shall not exceed 14 calendar days.

07al753attachment5.xls 5/4/2004



The following is the Table of Contents for the Internet Bid Package documents.

07A1753a.doc
07A1753b.doc
07A1753c.xls
07A1753d. xlIs
07A1753e. xls
07A1753f. xlIs

Invitation for Bid, 23 pages

Sample Standard Agreement 18 pages

Move Schedule, 5 Pages

Dock and Elevator Usage, 1 page

Equipment and Furniture Inventory, 2 pages

Rooms Requiring Specialized Bracing/Anchoring, 1 page

If this Bid Package is downloaded via the Internet, you will need to submit your
signed bid documents in a sealed envelope with the following information on the
envelope as provided in the sample below:

YOUR RETURN
ADDRESS

Agreement No. 07A1753

Bid Due Date: 5/11/2004
Bid Due Time: 2:15 P.M.

Bid Opening Time: 2:30 P.M.
Attn: Crystal Stahl

Department of Transportation, MS-67
Division of Procurement and Contracts
1727 30th Street

Sacramento, CA 95816-7006




STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY ARNOLD SCHWARZENEGGER, Governor

DEPARTMENT OF TRANSPORTATION
ADMINISTRATION

DIVISION OF PROCUREMENT AND CONTRACTS MS-67
1727 30™ STREET :
SACRAMENTO, CA 95816-7006 Flex your power!
PHONE (916) 227-6000 Be energy efficient!
FAX (916) 227-6155

TTY (800) 735-0193 or (916) 227-2857

INTERNET http://caltrans-opac.ca.gov

April 9, 2004

INVITATION FOR BID (IFB)
IFB # 07A1753
Notice to Prospective Contractors

You are invited to review and respond to this Invitation for Bid (IFB), entitled 07A1753, Moving
Services. In submitting your bid, you must comply with the instructions found herein.

Note that all contracts entered into with the State of California, Department of Transportation (State)
will include, by reference, General Terms and Conditions and Contractor Certification Clauses that
may be viewed and downloaded at Internet site http://www.ols.dgs.ca.gov/Standard+Language. If
you do not have Internet access, a hard copy can be provided by contacting the Bid Unit: Bid Unit's
phone (916) 227-6075 and fax number (916) 227-1950.

In the opinion of the State, this IFB is complete and without need of explanation. However, if you
have questions*, or should you need any clarifying information, the designated contact person for
this IFB is:

Crystal Stahl

Department of Transportation
(916) 227-6014

(916) 227-6155

Please note that no verbal information given will be binding upon the State unless such information
is issued in writing as an official addendum.

Crystal Stahl
Contract Analyst

*Technical questions regarding this solicitation will be addressed at a pre-bid conference to be held
on April 27-28, 2004 in the Los Angeles area. See Section C for more details.
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A) Purpose and Description of Services

Refer to the Proposed Form of Agreement, which is attached to this IFB as
Attachment 12 (Exhibit A).

B) Bidder’'s Minimum Qualifications
The Bidder's company must have successfully performed moves that consisted of a
minimum of 50,000 square feet or greater per each move over the past two (2) years.
This experience must have included moving technical equipment including but not limited

to, computers, printers, scanners, fax machines & similar property.

Complete Attachment 8, list of references. These references will be contracted prior to
award of a contract.

C) Bid Requirements and Information
1. Time Schedule

It is recognized that time is of the essence. All bidders are hereby advised of the
following schedule and will be expected to adhere to the required dates and times.

EVENT DATE _TIME
(Pacific Standard Time)

IFB available to prospective bidders 4/9/04

Mandatory Pre-bid Conference and/ Site Inspection 4/27&28/04

Written Question Submittal Deadline 4/30/04

Final Date and Time for Bid Submission 5/11/04 2:15 p.m.

Bid Opening 5/11/04 2:30 p.m.

Proposed Award Date (estimate) 5/14/04

2. Mandatory Pre-Bid Conference/Site Inspection.

a) A mandatory pre-bid conference/site inspection is scheduled at 9:00 a.m.,
April, 27-28, 2004, starting at 120 S. Spring Street, Los Angeles, CA. for the
purpose of discussing this IFB. See Attachment 7, Pre-bid Site Inspection Agenda,
for locations and schedule.

b) In the event a potential prime contractor is unable to attend the mandatory pre-bid
conference/site inspection, an authorized representative may attend on their
behalf. An attending party may only sign-in for one (1) company. Subcontractors
may not represent a potential prime contractor at a mandatory pre-bid
conference/site inspection.

c) All prospective Contractors are to be assembled at the Department of
Transportation, 120 S. Spring Street, near the Security Desk at 8:45 a.m. Each
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attending party must sign-in (on the sheet provided) upon arrival and then sign-out
upon completion of the walk-through activities. Failure to comply with these
provisions may result in the rejection of your bid. A single Department of
Transportation representative authorized to speak for the Department will conduct
the site inspection of the facilities and disseminate any additional information to
participants, if necessary.

3. Questions and Answers

a) Questions regarding this IFB must be submitted in writing. It is requested that
written questions be delivered no later than 10:00 a.m. on April 30, 2004.

b) Written questions should include the individual's name, firm name, complete
address and must reference IFB No. 07A1753 Questions should be sent to the
following address:

MAILED OR FAXED TO:
Fax No.: (916) 227-6155

Department of Transportation, MS-67
Division of Procurement and Contracts
Attention: Crystal Stahl

1727 30th Street

Sacramento, CA 95816

c) Written responses to all questions will be collectively compiled and mailed, as
an Addendum, to each individual or firm who attended the mandatory walk
through and downloaded this IFB from the Internet or who requested this IFB by
calling the recorded bid line: (916) 227-6090. After the deadline for question
submittal, the Addendum is released when all of the questions have been
addressed. Hard copy responses are disseminated by mail and an electronic
version is uploaded to the Department of Transportation’'s website. Refer
Section C (1), Time Schedule, for this IFB’s schedule of events and
dates/times. It is the responsibility of the Bidder to inquire about the expected
Addendum if an Addendum is not received. Bidder can contact the Contract
Analyst named above or check the Department of Transportation’s website:

http://www.caltrans-opac.ca.gov/contract.htm

4. Reasonable Accommodations

For bidders who need assistance due to a physical impairment, a reasonable
accommodation will be provided upon request for the pre-bid conference/site
inspection. The bidder must call the designated Caltrans contact no later than the
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April, 26, 2004 prior to the scheduled date and time of the pre-bid conference/site
inspection to arrange for a reasonable accommodation.

. Inclusive Costs

Bid prices/rates shall include the cost of employer payments to or on behalf of
employees, subsistence, travel, compensation, insurance premiums, unemployment
contributions, social security taxes, contract bond premiums, and any other taxes or
assessments, INCLUDING, BUT NOT LIMITED TO, SALES AND USE TAXES
required by law or otherwise and no additional allowance will be made thereof unless
separate payment provisions in the contrat should specifically so provide.

. Small Business Preference: http://www.pd.dgs.ca.gov/smbus

Small business preference will be granted on this IFB. Only firms certified as a "Small
Business" with the Office of Small Business Certification and Resources (formerly
OSMB), in the categories most appropriate to accomplish the prescribed services, will
be granted this preference.

. State Prevailing Wages

State General Prevailing Wage Rates for moving work performed under this contract
will apply pursuant to Government Code Section 14920. Copies of the predetermined
general prevailing wage rates set by the Director of Industrial Relations for the Coty of
Los Angeles may be obtained by contacting Frank Martinez, Labor Compliance
Officer, District 7, 120 South Spring Street, Los Angeles CA 90012, Phone

(213) 897-0600. Copies may also be obtained via the Internet: http://www.dir.ca.gov

. Insurance

The bidder who receives the contract award, must provide a certificate of Insurance
providing proof of insurance to the DPAC within ten (10) working days from the date of
notification of award. The State’s Office of Risk and Insurance Management will
review insurance certificates and/or proof of self-insurance documentation before
execution of the Agreement. Refer to the Proposed Form of Agreement, Attachment
12, Exhibit E for the applicable specific Insurance requirements and coverage limits.

. Bid Submittal

a) All bids must be submitted in a sealed envelope and received by the Department
of Transportation, Contract’s Office by dates and times shown in Section C, Bid
Requirements and Information, Item 1) Time Schedule. The sealed envelope must
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d)

f)
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be clearly marked with the IFB number and title; must show your firm name and
address, and must be marked with “BID SUBMITTAL - DO NOT OPEN”, as shown
in the following example:

IFB Number: 07A1753
IFB Name: Moving Services

Firm Name:
Firm Address:
BID SUBMITTAL - DO NOT OPEN

Bids not submitted in a clearly labeled sealed envelope may be rejected. A
complete bid package (originals only) must be submitted. Late bids will not be
considered.

All bids shall include the documents identified in this IFB’s Attachment 11,
Required Attachment Check List. Bids not including the proper “required
attachments” shall be deemed non-responsive. A non-responsive bid is one that
does not meet the basic bid requirements.

Only an individual who is legally authorized to bind the proposing firm contractually
shall sign all documents requiring a signature, and each document must bear an
original ink signature.

Mail or deliver bids to the following address:
U.S. Postal Service Deliveries (UPS, Express Mail, Federal Express) or *Hand
Deliveries

Department of Transportation, MS 67
Division of Procurement and Contracts
1727 — 30" Street

Sacramento, CA 95816

* If your bid is hand delivered, you must date and time stamp the sealed
envelope/package immediately upon arrival. The date/time stamp machine is
located in the lobby of the first floor to the right of the security guard station at the
address noted above. After date/time stamping, bids should be placed in the
locked bid cabinet located below the time stamp. If the bid package is too large to
be electronically stamped, date/time stamp one of the labels provided and attach it
to the proposal package. When the bid package is too large for the locked bid
cabinet, ask the security guard to call the Contracts’ reception desk at 227-6000 to
have your bid package picked up by Contracts’ staff.

Bid opening will be held at the above address at 2:30 PM on the date stated in
Section C - Bid Requirements and Information, 1 - Time Schedule.
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g) Bids must include the performance of all the services described herein. Any
attempt to modify the bid document to deviate from the work specifications will not
be considered and will cause a bid to be rejected.

h) A bid may be rejected if it is conditional, incomplete, or if it contains any alterations
of form or other irregularities of any kind. The State may reject any or all bids and
may waive any immaterial deviation in a bid. The State's waiver of an immaterial
defect shall in no way modify the IFB document or excuse the bidder from full
compliance with all other requirements if awarded the agreement.

i) Costs for developing bids and in anticipation of award of the contract are entirely
the responsibility of the bidder and shall not be charged to the State.

J) Only an individual who is authorized to bind the bidding firm contractually shall sign
the attached Bid/Bidder Certification Sheet, Attachment 10. The signature must
also indicate the title or position that the individual holds in the firm. An unsigned
bid shall be rejected.

k) A bidder may modify a bid after its submission by first withdrawing the original bid
and then by resubmitting a new bid prior to the bid submittal deadline. Bidder
modifications offered in any other manner, oral or written, will not be considered.

[) A bidder may withdraw a bid by, prior to bid opening, submitting a written
withdrawal request to the State, signed by the bidder or an agent authorized in
accordance with section j above. A bidder may thereafter submit a new bid prior to
the bid submittal deadline. Bids may not be withdrawn without cause subsequent
to bid submittal deadline.

m) The State may modify the IFB prior to the date fixed for submission of bids by the
issuance of an addendum sent to all parties who received a bid package.

n) The State reserves the right to reject any or all bids. If bids are too high, the State
is not required to award a contract.

0) Bidders are cautioned to not rely on the State during its evaluation process to
discover and report to the bidder any defects and errors in the submitted
documents. Bidders, before submitting their documents, should carefully proof
them for errors and full adherence to the IFB requirements.

p) Each bidder should carefully examine the specific work sites and specifications.
Bidder shall investigate building and elevator conditions for obstacles that might be
encountered. No additions or increases to the contract amount will be made due to
a lack of careful examination of work sites and specifications.
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10.Evaluation and Selection

a)

b)

d)

At the time of bid opening, each bid will be checked for the presence or absence of
required information in conformance with the submission requirements of this IFB.

The State will put each bid through an evaluation process to determine
responsiveness to the State's needs.

Bids that contain false or misleading statements, or which provide references,
which do not support an attribute or condition claimed by the bidder, may be
rejected. If, in the opinion of the State, such information was intended to mislead
the State in its evaluation of the bid, and the attribute, condition, or capability is a
requirement of this IFB, it will be the basis for rejection of the bid.

The final selection will be made on the basis of the lowest responsible bid. The
contract, if awarded, will be to the lowest responsible bidder whose proposal
complies with all of the IFB requirements. In the event of a tie bid, the State will
draw lots to determine the successful contractor. Only one proposal or bid may be
submitted by an entity (individual, firm, partnership, corporation, joint venture or
combination thereof). Receipt of more than one bid from an entity will result in all
bids from that entity being rejected and returned to the bidder.

11. Award and Protest

a)

b)

d)

Whenever a contract is awarded under a procedure that provides for competitive
bidding, but the contract is not to be awarded to the low Bidder, the low Bidder
shall be notified by telegram, electronic facsimile transmission, overnight courier, or
personal delivery five (5) working days prior to the award of the contract.

Upon written request by any bidder, notice of the proposed award shall be posted
in a public place in the office of the awarding agency at least five (5) working days
prior to awarding the contract.

Grounds for Filing a Protest: After the issuance of the applicable contract award
notices as specified in this IFB, the right to protest the proposed award of a
contract is afforded any bidder who claims he/she should have been awarded the
contract because he/she was the lowest responsible bidder meeting the
specifications. A valid protest must be submitted to the Department of
Transportation prior to the award of contract, in which case, the contract shall not
be awarded until either the protest has been withdrawn or the Department of
General Services has decided the matter.

Filing an Initial Protest: Within five (5) days after filing the initial protest, the
protesting bidder shall file with the Department of General Services and the
Department of Transportation a full and complete written statement specifying the
grounds for the protest. The written protest must be sent to the addresses below:
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Department of Transportation Department of General Services
Division of Procurement & Contracts, MS 67 | Office of Legal Services
Attention: A.C. Lichtman, Attention: Protest Coordinator
Protest and Dispute Manager 707 Third Street, 7" Floor
1727 30t Street West Sacramento, CA 95605
Sacramento, CA 95816 Phone Number: (916) 376-5080
Phone Number: (916) 227-6084 Fax Number: (916) 376-5088
Fax Number: (916) 227-6155

f)

It is suggested that any protest by submitted certified or registered mail.

Upon award of the contract, contractor must complete and submit to the
Department of Transportation the Payee Data Record (STD 204), to determine if
the contractor is subject to state income tax withholding pursuant to California
Revenue and Taxation Code 818662 and 826131. This form can be found on the
Internet at www.osp.dgs.ca.gov under the heading STANDARD FORMS. No
payment shall be made unless a completed STD 204 has been returned to the
Department of Transportation.

Prior to the award of the contract, the awarded bidder(s) must sign and submit to
the Department of Transportation, page one (1) of the Contractor Certification
Clauses (CCC), Attachment 9, or this form can be obtained via the Internet at
www.dgs.ca.gov/contracts. Bidder may also, as an option, submit this signed form
with the bid package.

12.Standard Conditions of Service

a)

b)

c)

Service shall not begin prior than the express date set by the Department of
Transportation and the contractor, after all approvals have been obtained, and the
contract is fully executed. Should the contractor fail to commence work at the
agreed upon time, the Department of Transportation, upon five (5) days written
notice to the contractor, reserves the right to terminate the contract. In addition,
the contractor shall be liable to the State for the difference between contractor's bid
price and the actual cost of performing the same work by another contractor.

All performance under the contract shall be completed on or before the termination
date of the contract.

The State does not accept alternate contract language from a bidder. A bid with
such language will be considered a counter proposal and will be rejected. The
State’s General Terms and Conditions (GTC) are not negotiable. The GTC
304may be viewed at Internet site www.dgs.ca.gov/contracts.
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The bidder declares that the only persons or parties interested in this bid proposal
as principals are those named herein; that this bid proposal is made without
collusion with any other person, firm or corporation; and the bidder has carefully
examined the Invitation for Bid (IFB), the Proposed Form of Agreement, and the
special provisions herein referred to, and proposes and agrees, if this proposal is
accepted, that the bidder will contract with the State to provide all necessary labor,
materials, tools or equipment in the time and manner specified.

The bid of any bidder who is currently in default with the Department of
Transportation on a contract already awarded may be accepted; however, bidder
understands that any costs associated with that prior default will be paid prior to
award or will be deducted from the proceeds of any newly awarded contract.

If the bidder is awarded the contract and refuses to sign the contract presented for
signature within the time and manner required, the bidder will be liable to the
Department of Transportation for actual damages resulting to the Department
therefrom or 10% of the amount bid, whichever is less, and the bidder will be
placed on a default status. Default is defined as (1) being within a period of
liquidated damages on uncompleted work, or (2) under notice to begin or complete
a contract where work has not commenced or was suspended without cause, or (3)
where a contract is terminated for contractor failing to perform services required by
the contract in a satisfactory manner.

After award and execution of the contract, should the contractor fail to commence
work within five (5) working days after notification of the starting date, or suspend
work for a period of five (5) continuous working days after work has begun, the
State may provide five (5) calendar days written notice, posted at the job site or
mailed to the contractor, directing the contractor to timely prosecute and complete
the work or the contract may be terminated and liquidated damages of $1,500.00
assessed for administrative costs for re-bidding the work or awarding the work to
another contractor. In addition, that contractor shall be liable to the State for the
difference between the contractor’s bid price and the actual cost of performing the
work by another contractor.

No oral understanding or agreement shall be binding on either party.
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D) Preference Programs
The following Preference Programs are applicable to this IFB.
1. Small Business or Microbusiness Preference
If prospective Contractor is claiming the 5% certified Small Business or
microbusiness preference, complete Section 16, Attachment 10 (Bid/Bidder

Certification Sheet) and attach a copy of your certification (See Attachment 10).

Additional References: http://www.pd.dgs.ca.gov

Section 14835, et seq. of the California Government Code requires that a five-
percent preference be given to contractors who qualify as a certified small business
or microbusiness. The rules and regulations of this law, including the definition of a
small business for the delivery of services, are contained in Title 2, California Code
of Regulations, Section 1896, et seq. A copy of the regulations is available upon
request. To claim the small business or microbusiness preference, which may not
exceed $50,000 for any bid, your firm must have its principal place of business
located in California and be certified by the State Office of Small Business
Certification and Resources. Questions regarding the certification approval
process should be directed to that office at (800) 559-5529 or (916) 375-4940. For
the 24-Hour Recording & Mail Request call (916) 322-5060.






STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

ATTACHMENT 1
State Office Building Move
District 7 Headquarters

Contractor:

The undersigned Contractor, as bidder, declares that he/she has carefully examined the
locations of the proposed work as described, examined the specifications and general
conditions therefore, read the instructions to bidders, and is familiar with all proposal
requirements, and agrees, if the proposal is accepted, to complete the above project in
accordance with the Contract Documents, in the time stated herein amounting to a total of:

Total, Lump Sum Bid Amount $

This bid amount includes and covers all office overhead, profit and payroll cost and taxes; the
furnishing of all equipment, tools, machinery, apparatus and materials; and the performance of
all labor requisite proper for the performance and completion of all the work in the manner set
forth, described and shown in the Scope of Work.

Contractor’'s Name:

Bidder’s Signature:

Contract #: 07A1753
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DEPARTMENT OF TRANSPORTATION

PREVAILING WAGES - Furniture Moving
DAS-ADM 1204 (New)

The contractor shall pay any employee actually engaged in the moving and handling of
goods being relocated under this contract no less than the prevailing wage rate. The term
“prevailing wage rate” means the rate determined by the Department of Industrial Relations and
attached to and made a part of this contract. Contractor shall provide certified payrolls evidencing
proof of said payment for all employees engaged in this work when requested by the Dept. of
Industrial Relations.

The contractor shall be responsible for compliance with these provisions by
subcontractors. The contractor and each subcontractor shall preserve their payroll records for a
period of three (3) years from the date of completion of the contract.

Each contractor and subcontractor shall keep an accurate payroll record, showing the
name, address, social security number, work classification, straight time and overtime hours
worked each day and week, and the actual per diem wages paid to each journeyman, apprentice,
worker, or other employee employed in connection with the work. The payroll shall be
accompanied by a “Statement of Compliance” signed by the employer or his agent indicating that
the payrolls are correct and complete and that the wage rates contained therein are not less than
those required by the contract. The “Statement of Compliance” shall be on forms furnished by the
Department of Industrial Relations or on any form with identical wording. The contractor shall be
responsible for the submission of copies of payrolls of all subcontractors.

The payroll records enumerated shall be certified and shall be available for inspection at
all reasonable hours at the principal office of the contractor and shall be made available for
inspection or furnished to the employee or his or her authorized representative upon request. A
certified copy of all payroll records enumerated shall be made available for inspection or furnished
upon request to a representative of the Division of Labor Standards Enforcement and the Division
of Apprenticeship Standards of the Department of Industrial Relations.

DAS-ADM 1204 (3/89) All contracts referencing prevailing wages for furniture moving
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Pre-Bid Site Inspection Agenda
April 27 and 28, 2004

The site inspection will start on April 27, 2004 at the Caltrans District 7 Office Building
located at 120 S. Spring Street, Los Angeles. Contractors should plan to arrive at 8:45 am to
allow time to sign in and obtain a visitor's badge. You will need at least one piece of photo
identification to obtain a visitor’'s badge. After a brief introduction, we will tour the District
Office Buildings and then go on to four other downtown sites. We will travel together in vans
between the sites to save time. To enter the loading dock at the new building at 100 S. Main
Street, you must wear closed-toe, thick-soled shoes suitable for a construction site. Caltrans

will supply hard hats and eye protection for this portion of the tour.

On April 28, the site inspection will continue at the Norwalk office. Bidders will have to
arrange for their own transportation on April 28.

ESTIMATED
TIME LOCATION DIVISION
April 27, 2004
9:00-9:15 Security Desk Sign-in and Bid Overview
Caltrans District 7
120 S. Spring Street,
Los Angeles, CA
9:15-10:15 120 S. Spring Street Equipment Sub-Shop 3
Los Angeles, CA Administration
Traffic Operations
External Affairs
Design
Environmental Planning
Executive Offices
SITTI
10:15-10:45 100 S. Main Street Loading dock of new building
Los Angeles, CA
11:15-12:15 801 S. Grand Ave. Construction-4th Flr.
Los Angeles, CA Maintenance-14th Flr.
Planning-15th & 16th Flrs.
Right of Way-17th Flr.
LUNCH BREAK
1:15-2:00 1000 Wilshire Blvd. Operations-Traffic Invest. -12th Flr.
Los Angeles, CA Program/Project Mgmt.-14th Flr
2:30-3:15 865 S. Figueroa Street Legal Division 3rd & 4th Flrs.
Los Angeles, CA
3:45-4:15 700 N. Alameda Street Local Assistance-4" Flr
Los Angeles, CA
April 28, 2004
9:00-9:30 12501 E. Imperial Highway, Suite 400 |Structure Maintenance
Norwalk, CA
9:30-10:00 12501 E. Imperial Highway Questions
Norwalk, CA
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List of References

Three (3) references will be required for evaluation. The references shall show successful
experiences for a minimum of two consecutive years since 12/31/2000. The facilities
referenced shall all have had a minimum of 50,000 square feet of space involved in each
completed move. This must be provided at the time of bid submittal.

PLEASE PRINT CLEARLY AND PROVIDE COMPLETE AND CURRENT INFORMATION

Name of Facility or Business Name:
Type of Facility:

Square Footage:

Number of Stories:

Address:

Contact Person:

Telephone Number:

Dates of Contract:

Name of Facility or Business Name:
Type of Facility:

Square Footage:

Number of Stories:

Address:

Contact Person:

Telephone Number:

Dates of Contract:

Name of Facility or Business Name:
Type of Facility:

Square Footage:

Number of Stories:

Address:

Contact Person:

Telephone Number:

Dates of Contract:




ATTACHMENT 9
CONTRACTOR CERTIFICATION CLAUSES

CCC-304
CERTIFICATION

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that | am duly authorized to
legally bind the prospective Contractor to the clause(s) listed below. This certification is made under the
laws of the State of California.

Contractor/Bidder Firm Name (Printed) Federal ID Number

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in the County of

CONTRACTOR CERTIFICATION CLAUSES

1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the
nondiscrimination program requirements. (GC 12990 (a-f) and CCR, Title 2, Section 8103) (Not
applicable to public entities.)

2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the
Drug-Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following
actions:

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation,
possession or use of a controlled substance is prohibited and specifying actions to be taken against
employees for violations.

b. Establish a Drug-Free Awareness Program to inform employees about:

1) the dangers of drug abuse in the workplace;

2) the person's or organization's policy of maintaining a drug-free workplace;

3) any available counseling, rehabilitation and employee assistance programs; and,
4) penalties that may be imposed upon employees for drug abuse violations.

c. Every employee who works on the proposed Agreement will:

1) receive a copy of the company's drug-free workplace policy statement; and,
2) agree to abide by the terms of the company's statement as a condition of employment on the
Aqgreement.

Failure to comply with these requirements may result in suspension of payments under the Agreement or
termination of the Agreement or both and Contractor may be ineligible for award of any future State
agreements if the department determines that any of the following has occurred: the Contractor has made
false certification, or violated the certification by failing to carry out the requirements as noted above.
(GC 8350 et seq.)



3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more
than one (1) final unappealable finding of contempt of court by a Federal court has been issued against
Contractor within the immediately preceding two-year period because of Contractor's failure to comply
with an order of a Federal court, which orders Contractor to comply with an order of the National Labor
Relations Board. (PCC 10296) (Not applicable to public entities.)

4. UNION ORGANIZING: Contractor hereby certifies that no request for reimbursement, or payment
under this agreement, will seek reimbursement for costs incurred to assist, promote or deter union
organizing. (GC 16645-16649)

5. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT:
Contractor hereby certifies that contractor will comply with the requirements of Section 6072 of the
Business and Professions Code, effective January 1, 2003.

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal
services during each year of the contract equal to the lessor of 30 multiplied by the number of full time
attorneysin the firm’s offices in the State, with the number of hours prorated on an actual day basis for
any contract period of less than afull year or 10% of its contract with the State.

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, and
may be taken into account when determining the award of future contracts with the State for legal
Services.

6. EXPATRIATE CORPORATIONS: Contractor hereby declaresthat it is not an expatriate corporation
or subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 and
10286.1, and is eligible to contract with the State of California.

7. SWEATFREE CODE OF CONDUCT:

a. For al contracts, Contractor hereby certifies that it will comply with the Sweatfree Code of Conduct as
set forth on the California Department of Industrial Relations website located at www.dir.ca.gov, and with
all other requirements of Public Contract Code Section 6108.

b. Contractor hereby certifies that no apparel, garments or corresponding accessories or equipment,
material and supplies to be laundered, furnished or produced in whole or in part pursuant to this contract,
are the result of sweatshop labor, forced labor or convict labor per Public Contract Code Section 6108.

8. DOMESTIC PARTNERS: Commencing on July 1, 2004 Contractor certifiesthat it isin compliance
with Public Contract Code Section 10295.1 with regard to benefits for domestic partners. For any
contracts executed or amended, bid packages advertised or made available, or sealed bids received on or
after July 1 2004 and prior to January 1, 2007, a contractor may require an employee to pay the costs of
providing additional benefits that are offered to comply with PCC 10295.1.

DOING BUSINESSWITH THE STATE OF CALIFORNIA
The following laws apply to persons or entities doing business with the State of California.

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions regarding
current or former state employees. If Contractor has any questions on the status of any person rendering
services or involved with the Agreement, the awarding agency must be contacted immediately for
clarification.

Current State Employees (PCC 10410):



1). No officer or employee shall engage in any employment, activity or enterprise from which the officer
or employee receives compensation or has afinancia interest and which is sponsored or funded by any
state agency, unless the employment, activity or enterpriseis required as a condition of regular state
employment.

2). No officer or employee shall contract on his or her own behalf as an independent contractor with any
state agency to provide goods or services.

Former State Employees (PCC 10411):

1). For the two-year period from the date he or she left state employment, no former state officer or
employee may enter into a contract in which he or she engaged in any of the negotiations, transactions,
planning, arrangements or any part of the decision-making process relevant to the contract while
employed in any capacity by any state agency.

2). For the twelve-month period from the date he or she | eft state employment, no former state officer or
employee may enter into a contract with any state agency if he or she was employed by that state agency
in a policy-making position in the same general subject area as the proposed contract within the 12-month
period prior to his or her leaving state service.

If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this
Agreement void. (PCC 10420)

Members of boards and commissions are exempt from this section if they do not receive payment other
than payment of each meeting of the board or commission, payment for preparatory time and payment for
per diem. (PCC 10430 (e))

2. LABOR CODE/WORKERS COMPENSATION: Contractor needs to be aware of the provisions
which require every employer to be insured against liability for Worker's Compensation or to undertake
self-insurance in accordance with the provisions, and Contractor affirmsto comply with such provisions
before commencing the performance of the work of this Agreement. (Labor Code Section 3700)

3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it complies with the
Americans with Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability,
aswell as all applicable regulations and guidelinesissued pursuant to the ADA. (42 U.S.C. 12101 et seq.)

4. CONTRACTOR NAME CHANGE: An amendment is required to change the Contractor's name as
listed on this Agreement. Upon receipt of legal documentation of the name change the State will process
the amendment. Payment of invoices presented with a new name cannot be paid prior to approval of said
amendment.

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:

a. When agreements are to be performed in the state by corporations, the contracting agencies will be
verifying that the contractor is currently qualified to do businessin Californiain order to ensure that all
obligations due to the state are fulfilled.

b. "Doing business' is defined in R& TC Section 23101 as actively engaging in any transaction for the
purpose of financial or pecuniary gain or profit. Although there are some statutory exceptions to taxation,
rarely will a corporate contractor performing within the state not be subject to the franchise tax.

c. Both domestic and foreign corporations (those incorporated outside of California) must be in good
standing in order to be qualified to do businessin California. Agencieswill determine whether a
corporation isin good standing by calling the Office of the Secretary of State.



6. RESOLUTION: A county, city, district, or other local public body must provide the State with a copy
of aresolution, order, motion, or ordinance of the local governing body which by law has authority to
enter into an agreement, authorizing execution of the agreement.

7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor shall not be: (1) in
violation of any order or resolution not subject to review promulgated by the State Air Resources Board
or an air pollution control district; (2) subject to cease and desist order not subject to review issued
pursuant to Section 13301 of the Water Code for violation of waste discharge requirements or discharge
prohibitions; or (3) finally determined to be in violation of provisions of federal law relating to air or
water pollution.

8. PAYEE DATA RECORD FORM STD. 204: Thisform must be completed by all contractors that are
not another state agency or other government entity.



ATTACHMENT 10
BID/BIDDER CERTIFICATION SHEET

This Bid/Bidder Certification Sheet must be signed and returned along with all "required attachments" as
an entire package in duplicate with original signatures. The bid must be transmitted in a sealed envelope
in accordance with IFB instructions. Only an individual who is authorized to bind the bidding firm
contractually shall sign the Bid/Bidder Certification Sheet. The signature must indicate the title or
position that the individual holds in the firm.

A. Our all-inclusive bid is submitted in a sealed envelope marked “Bid Submittal - Do Not Open”.
B. All required attachments are included with this certification sheet.

C. I have read and understand theDVBE patrticipation requirements and have included documentation
demonstrating that | have met the participation goals or have made a good faith effort.

D. The signature affixed hereon and dated certifies compliance with all the requirements of this bid
document. The signature below authorizes the verification of this certification.

E. The signature and date affixed hereon certifies that this bid is a firm offer for a 90-day period.

An Unsigned Bid/Bidder Certification Sheet Shall Be Rejected

1. Company Name 2. Telephone Number 2a. Fax Number

() ()

3. Address

Indicate your organization type:

4. [] Sole Proprietorship ‘ 5. [ Partnership ‘ 6. [] Corporation

Indicate the applicable employee and/or corporation number:

7. Federal Employee ID No. (FEIN) ‘ 8. California Corporation No.

Indicate applicable license and/or certification information:

9. Contractor’s State Licensing 10. PUC License Number 11. Required
Board Number CAL-T-

12. Proposer’'s Name (Print) 13. Title

14. Signature 15. Date

16. Are you certified with the Department of General Services, Office of Small Business Certification and
Resources (OSBCR) as:

a. Small Business Enterprise Yes [ ] No [] b. Disabled Veteran Business Enterprise Yes [ | No []
If yes, enter certification number: If yes, enter your service code below:

NOTE: A copy of your Certification is required to be included if either of the above items is checked “Yes”.
Date application was submitted to OSBCR, if an application is pending:




Completion Instructions for Bid/Bidder Certification Sheet

Complete the numbered items on the
Bid/Bidder Certification Sheet by following the instructions below.

Item
Numbers

Instructions

1,2,2a,3

Must be completed. These items are self-explanatory.

Check if your firm is a sole proprietorship. A sole proprietorship is a form of
business in which one person owns all the assets of the business in contrast to a
partnership and corporation. The sole proprietor is solely liable for all the debts
of the business.

Check if your firm is a partnership. A partnership is a voluntary agreement
between two or more competent persons to place their money, effects, labor, and
skill, or some or all of them in lawful commerce or business, with the
understanding that there shall be a proportional sharing of the profits and losses
between them. An association of two or more persons to carry on, as co-owners,
a business for profit.

Check if your firm is a corporation. A corporation is an artificial person or legal
entity created by or under the authority of the laws of a state or nation,
composed, in some rare instances, of a single person and his successors, being
the incumbents of a particular office, but ordinarily consisting of an association of
numerous individuals.

Enter your federal employee tax identification number.

Enter your corporation number assigned by the California Secretary of State’s
Office. This information is used for checking if a corporation is in good standing
and qualified to conduct business in California.

Complete if your firm holds a California contractor’s license. This information will
used to verify possession of a contractor’s license for public works agreements.

10

Complete if your firm holds a PUC license. This information will be used to verify
possession of a PUC license for public works agreements.

11

Complete, if applicable, by indicating the type of license and/or certification that
your firm possesses and that is required for the type of services being procured.

12,13, 14, 15

Must be completed. These items are self-explanatory.

16

If certified as a Small Business Enterprise, place a check in the "yes" box, and
enter your certification number on the line. If certified as a Disabled Veterans
Business Enterprise, place a check in the "Yes" box and enter your service code
on the line. If you are not certified to one or both, place a check in the "No" box.
If your certification is pending, enter the date your application was submitted to
OSBCR.




ATTACHMENT 11
Invitation for Bid 07A1753

ATTACHMENT CHECK LIST

A complete bid or bid package will consist of the items identified below.

Complete this checklist to confirm the items in your bid package. Place a check mark or “X”
next to each item that you are submitting to the State. For your bid to be responsive, all
required attachments identified below (unless noted otherwise) must be returned as instructed.
Return this checklist with your bid package.

Attachments Attachment Name/Description
Attachment 1 Bid Proposal
Attachment 8 List of References
Attachment 9 Contractor Certification Clauses (CCC304). The CCC 304 can also

be found on the Internet at http://www.dgs.ca.gov/contracts. Page
one (1) must be signed and submitted prior to the award of the
contract.

Attachment 10 Bid/Bidder Certification Sheet

Attachment 11 Attachment Check List



Note to Contractors:

The following pages represent a sample of the Proposed Form of
Agreement that is intended to be awarded from this IFB. Please review it
carefully and present any questions in writing (as instructed in this
solicitation) to the contact person identified for this IFB.



STATE OF CALIFORNIA

STANDARD AGREEMENT
STD 213 (Rev 09/01)

ATTACHMENT # 12

Department of Transportation

IFB Number 07A1753

AGREEMENT NUMBER

Sample Standard Agreement 07A1753

REGISTRATION NUMBER

1. This Agreement is entered into between the State Agency and the Contractor named below:
STATE AGENCY'S NAME Note to Bidders: B
Department of Transportation The following 18 pages represent a sample of
CONTRACTOR'S NAME the Agreement that will be awarded, if any, from
: this IFB. Please review it carefully and present |
2. The term of this through any questions in writing to the contact identified
Agreement is: for this IFB.
3. The maximum amount $

of this Agreement is:

4. The parties agree to comply with the terms and conditions
reference made a part of the Agreement.

of the following exhibits/attachments which are by this

Exhibit A — Scope of Work 7 Pages
Exhibit B — Budget Detail and Payment Provisions 5 Pages
Exhibit C* — General Terms and Conditions (Electronic File: GTC 304)

Exhibit D - Special Terms and Conditions 4 Pages
Exhibit E — Additional Provisions 2 Pages
Attachment 1 - Bid Proposal 1 Page
Attachment 2 - Move Schedule 5 Pages
Attachment 3 - Dock and Elevator Usage 1 Page
Attachment 4 — Equipment and Furniture Inventory 2 Pages
Attachment 5 — Rooms Requiring Specialized Bracing/Anchoring 1 Page
Attachment 6 - Prevailing Wages-Furniture Moving ADM 1204 1 Page

ltems shown with an Asterisk (*), are hereby incorporated by reference and made part of this Agreement as if attached
hereto. These documents can be viewed at http://www.ols.dgs.ca.gov/Standard+Language/default.htm

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto.

CONTRACTOR

California Department of

CONTRACTOR'S NAME (if other than an individual, state whether a corporation, partnership, etc.)

General Services Use Only

BY (Authorized Signature)

&

DATE SIGNED (Do not type)

PRINTED NAME AND TITLE OF PERSON SIGNING

ADDRESS

STATE OF CALIFORNIA

AGENCY NAME
Department of Transportation (Department)

BY (Authorized Signature)

&

DATE SIGNED (Do not type)

PRINTED NAME AND TITLE OF PERSON SIGNING

ADDRESS

1727 30th Street. MS-67. Sacramento CA 95816




SCOPE OF WORK

Contractor's Name
Agreement Number 07A1753
Page 1 of 7

EXHIBIT A
Standard Agreement

1. Contractor agrees to provide Moving Services to the Department of Transportation

(Department).

2. This Agreement shall begin on June 14, 2004, contingent upon approval by the
State, and expire on January 31, 2005, unless extended by amendment.

3. The project representatives and all inquiries during the term of this Agreement will

be directed to:

Department of Transportation Contractor:
Section/Unit: Section/Unit:
Contract Manager: Project Manager:
Address: Address:

Bus. Phone No.:

Bus. Phone No.:

Fax No:

Fax No:

4. Detailed description of work to be performed and duties of all parties:

A. GENERAL DESCRIPTION OF WORK

Contractor will furnish all labor, materials, tools and equipment necessary to
move furniture, fixtures and equipment (FF&E), including, but not limited to,
furniture, files, State-owned plants, boxes, office contents, libraries, telephones,
computers and hardware for approximately 1670 employees.

B. LOCATIONS
Move items from:

801 S. Grand Avenue, Los Angeles, CA. 4", 14™ 15" 16th, 17" floors
1000 Wilshire, Los Angeles, CA. 12" and 14" floors

865 S. Figueroa, Los Angeles, CA. 3" and 4" floors

12501 E. Imperial Highway, Norwalk, CA. 4™ floor

700 North Alameda, Los Angles, CA. 4™ floor

120 S. Spring Street, Los Angeles CA. all floors

Move items to:

100 South Main Street, Los Angeles, CA.




Contractor's Name
Agreement Number 07A1753
Page 2 of 7
EXHIBIT A
Standard Agreement

C. DATES/TIMES OF MOVE

This will be a phased move beginning June 14, 2004 and be completed by
January 31, 2005 (Attachment 2-Move Schedule). Move phases will be
conducted beginning on Thursdays at 5:00 p.m., Friday at 5:00 p.m., and
weekends. The move date on a Monday will be conducted beginning at
5:00 p.m.

D. PERTINENT DATA

1.

Contractor shall adhere to all dock and elevator access protocol and security
procedures established by the respective building owners and building
managers at all facilities (Attachment 3-Dock and Elevator Usage).

Contractor shall be responsible for providing all labor and materials required
for bracing/bolting, or anchoring all freestanding furniture over 60” in height.

Contractor shall be responsible for assembling and disassembling modular
furniture, map holders, bracing on file and other cabinets, and hanging map
files (Attachment 4-Equipment and Furniture Inventory).

Contractor's moving staff must be able to place labeled boxes/items being
moved in the correct locations without disturbing State Staff. Only the
contractor’s designated supervisors shall disturb/ask for assistance from
State staff.

The contents of the Legal library must be available to employees without
interruption.

E. WORK TO BE PERFORMED BY CONTRACTOR

1.

2.

Contractor to move all FF&E identified on the Inventory (Attachment 4-
Equipment and Furniture Inventory) to the designated areas of the new facility
located at 100 South Main Street, Los Angeles, CA. The Inventory provides
specific information regarding quantities, description of items, and details of
all work to be provided by Contractor. It is the Contractor’s sole responsibility
to verify all inventory lists.

All computers, computer components, printers, telephones, and fax machines
along with their respective stands from all locations moving during a phase
must be moved to the new facility on the first truck load. Contractor shall
immediately unload and place as labeled by the State. No other FF&E shall
be included with the initial information technology equipment move unless
otherwise directed by State’s Contract Manager or designated representative.
Contractor shall place all computers and computer components on work
surface of designated workstations at the new site.



Contractor's Name
Agreement Number 07A1753
Page 3 of 7
EXHIBIT A
Standard Agreement

. Contractor shall provide equipment carts designed to transport computer
items and library/files. (Using trashcans to carry computer components will
not be acceptable). Accordingly, Contractor shall exercise extreme care in
the loading, transporting, unloading, and setting up of all computer
components. Contractor will not be responsible for plugging in any equipment
or hooking up electrical or data cables, which are to be coiled and taped
together for each component.

. Contractor shall supply and deliver sufficient carts, standard new or used 1.5
cubic foot auto-fold cartons (boxes), and packaging tape at least two (2)
weeks prior to each move phase for early packing by State employees, as
directed by State’s Contract Manager or designated representative.
Additionally, Contractor shall supply and deliver to State blank colored labels
in ten (10) different colors for the boxes prior to the move as directed by
State’s Contract Manager or designated representative.

. Contractor shall assume that 90% of all moving boxes will be returned to
Contractor after each phase of the move-in. Contractor will be responsible for
the pick up of all moving boxes, within 48 hours of notification from State.
Contractor shall assume that more than one trip will be necessary to collect
all boxes after the move-in.

. Contractor shall provide two (2) movers at the new facility on the first Monday
following each staff move to assist with post move-related issues (furniture,
moving boxes, and equipment moved to the wrong location, etc). For bidding
purposes, Contractor shall assume that each of these movers will work a full
day (8 hours), beginning at 8:00 a.m.

. Contractor will be responsible for loading, shrink wrapping (at mover’s
discretion), and unloading all equipment.

. Contractor shall be responsible for scheduling, supplying, installing and
uninstalling all materials required to fully protect both the existing and new
facility as required by the respective building owners and building managers
at all facilities (Attachment 3-Dock and Elevator Usage). Specific items that
will require protection will include, but are not limited to, elevators, lobby
floors, doorframes, floor coverings, wall corners, glass panels, etc.

. Contractor shall be responsible for removal and vacuuming up of all residual
moving debris left in and around the entire new facility and all vacated
precises escept 120 S. Spring Street.



Contractor's Name
Agreement Number 07A1753
Page 4 of 7
EXHIBIT A
Standard Agreement

10. Contractor shall be solely responsible for obtaining and complying with all
elevator weights prior to the move.

11. Contractor shall be responsible for neatly placing all contents, including
seating, inside workstations and hardwalled offices/rooms. Hardwalled
offices/rooms layouts will be posted outside each office or room.

12. Contractor shall be responsible for coordinating the delivery of boxes and
equipment and for building protection, including elevator usage, parking and
building access with State’s Contract Manager or designated representative
(Attachment 3-Dock and Elevator Usage).

13. Contractor shall attend pre-move meetings with the State Contract Manager
or designated representative as required by the State’s Contract Manager or
designated representative. Meetings will be scheduled by State Contract
Manager or designated representative and will be held at a location in the Los
Angeles region, to be announced.

14.Due to security reasons, Contractor and all moving staff shall be required to
dress in clearly marked matching uniforms with nametags. Assigned move
supervisors shall be required to wear a uniform that is different from the
moving staff to be clearly identified at all times.

15. Contractor shall be required to provide radio/cellular communications with
Contractor’s supervisors at point of origin and point of destination at all times
during the move. Contractor shall provide State’s Contract Manager and
designated representative with all radio/cellular telephone numbers prior to
beginning any work.

16. Contractor must submit a written truck staging plan to State’s Contract
Manager or designated representative prior to beginning each phase move.
Contractor must obtain approval of the truck-staging plan from the building
owners/building managers as identified by State’s Contractor Manager or
designated representative. The State’s Contract Manager or designated
representative shall assist Contractor in identifying/contacting building
owners/managers.

17.Contractor shall be responsible for obtaining all required permits for the move.
Copies of all required permits shall be provided to State’s Contract Manager
or designated representative prior to the move. Private vehicle on site parking
will not be provided.



Contractor's Name
Agreement Number 07A1753
Page 5 of 7
EXHIBIT A
Standard Agreement

18. Contractor shall protect all equipment (i.e. computers, printers, faxes, etc.)
and all exposed books, plans, etc. against bad weather, water damage, and
theft.

19. Contractor must provide continuous supervision for all trucks, whether fully or
partially loaded (i.e. one (1) person per truck). At no time shall Contractor
leave any loaded truck without supervision.

20. Contractor shall be responsible for the removal of all the Contractor’s trash.
On-site dumpsters will not be available for any trash disposal.

21. Contractor shall be responsible to identify, in advance of the move, an
acceptable means of moving all items that will not fit in the specified
elevators.

22.Contractor shall furnish all materials and equipment necessary to package
computer components (i.e., mouse, mouse pad, cables, keyboard, speakers
etc.) at the existing site in a box with a color-coded label. Contractor shall
assume one box per computer. Contractor will also supply materials and
equipment necessary to secure (i.e., bundling, taping, etc.) scanner, printer,
and fax cabling.

F. DAMAGES
1. Contractor shall be responsible for any damage to buildings and their
components including without restriction, stairwells, entryways and elevators
caused by Contractor, Contractor's employees, and/or subcontractors.

2. Contractor shall attend a mandatory pre-move walk through of each facility
with the State’s Contract Manager or designated representative to identify
and document existing damage to the existing facilities and the new facility
areas in which the Contractor will be working. All identified damage shall be
documented and signed by the Contractor and the State’s Contract Manager
or designated representative prior to commencement of the first moving
phase.

3. Contractor shall attend a mandatory post-move walk through of the facility
with the State’s Contract Manager or designated representative to identify
and document any mover-related damages to the existing facilities and the
new facility areas in which the Contractor had worked. All damage identified
to have been caused by the Contractor shall be documented and signed by
the Contractor and the State’s Contract Manager or designated
representative.



4.

Contractor's Name
Agreement Number 07A1753
Page 6 of 7
EXHIBIT A
Standard Agreement

Contractor shall be responsible to pay for all damage caused by the
Contractor. Contractor shall be solely responsible to replace, at full value, all
furniture, fixtures and equipment damaged or lost by Contractor. State shall
have fifteen (15) business days from date of the mandatory post-move walk
through to submit a written claim to the Contractor.

G. RESPONSIBILITIES OF STATE

1.

2.

Packing contents of offices and systems furniture workstations.

Packing contents of filing cabinets, bookcases, etc. unless otherwise noted on
the inventory.

Packing contents of break rooms, kitchen areas, and conference rooms.

Disconnecting all computers and computer components and packing them in
Contractor supplied boxes.

Disconnecting all printers, faxes, and other equipment.

Attaching color-coded move labels to all furniture, fixtures and equipment
scheduled to be moved.

Developing and posting office and common area layouts at the new facility to
show exact locations of all information technology (I.T.) equipment, file
cabinets, bookcases, map files, etc.

Developing a numbering system and color-code system for labels.

Removing all valuables, breakables, and personal items, including personal
plants.

10. Disconnecting/reconnecting of I.T. infrastructure including servers, hubs,

racks, patch panels, etc. Contractor shall be responsible for the transporting
of I.T. infrastructure to new facility.

H. GENERAL NOTES

1.

“Contractor” as used in this document includes all employee and supervisory
movers, subcontractors to the Contractor, drivers, agents, etc.

Pre-move meetings will be required at the new site.

State will be purchasing new furniture that will be delivered and installed at
the new site by others.



Contractor's Name
Agreement Number 07A1753
Page 7 of 7
EXHIBIT A
Standard Agreement

4. State reserves the right to make changes to the move-in schedule dates and
times.

5. State reserves the right to discontinue assignment of any mover and/or
subcontractor if contract requirements are not met, performance issues arise,
or as a result of unresolved personnel concerns.

6. Contractor is advised that other trades will be working within and around the
new facility throughout the move.



Contractor's Name
Agreement Number 07A1753
Page 1 of 5
EXHIBIT B
Standard Agreement

BUDGET DETAIL AND PAYMENT PROVISIONS

1. Invoicing and Payment

A. For services satisfactorily rendered, and upon receipt and approval of the itemized
invoice(s), the State agrees to compensate the Contractor for actual expenditures
incurred in accordance with the rates specified herein, which is attached hereto,
Attachment 1, and made a part of this Agreement.

B. The Contractor will be paid a lump sum amount of $ that shall be paid
progressively to the Contractor for work performed under clearly identifiable phases
listed in the Move Schedule (Attachment 2). The first payment, 25% of the total
contract amount, will be paid upon successful completion of the work performed and
approved by the contract manager in Phase One. The second payment, 25% of the
total contract amount, will be paid upon successful completion of the work performed
and approved by the contract manager in Phase Two. The third payment, 25% of
the total contract amount, will be paid upon successful completion of the work
performed and approved by the contract manager in Phase Three. The fourth and
final payment, 25% of the total contract amount, will be paid after the following has
occurred: 1) Successful completion of the work performed and approved by the
contract manager in Phase Four. 2) The post-move walk through has occurred and
any issues that may have been addressed are resolved to the satisfaction of the
Contract Manager. 3) All damages, if any, caused by the Contractor have been
resolved and approved by the Contract Manager. 4) The Contract manager has
authorized final payment based on the successful completion of items one, two,
three and four.

C. Invoice(s) shall include the Agreement Number and shall be submitted in triplicate
to:

Department of Transportation
Office/Unit Name, MS Number
Attention: Contract Manager's Name
Street Address/P.O. Box

City, CA Zip Code

C. The State will honor cash discounts and will make payment to the Contractor in
accordance with the cash discount terms specified on the invoice, provided
requirements of the Agreement have been met. Discount must be a minimum of one
half of 1% of the amount due, but not less than $25.00.



Contractor's Name
Agreement Number 07A1753
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EXHIBIT B
Standard Agreement

2. Budget Contingency Clause

A. Itis mutually understood between the parties that this Agreement may have been
written before ascertaining the availability of congressional or legislative
appropriation of funds, for the mutual benefit of both parties in order to avoid program
and fiscal delays that would occur if the Agreement were executed after that
determination was made.

B. This Agreement is valid and enforceable only if sufficient funds are made available to
the State by the United States Government or the California State Legislature for the
purpose of this program. In addition, this Agreement is subject to any additional
restrictions, limitations, conditions, or any statute enacted by the Congress or the
State Legislature that may affect the provisions, terms or funding of this Agreement
in any manner.

C. Itis mutually agreed that if the Congress or the State Legislature does not
appropriate sufficient funds for the program, this Agreement shall be amended to
reflect any reduction in funds.

D. The State has the option to void the Agreement under the 30-day termination clause
or to amend the Agreement to reflect any reduction of funds.

3. Prompt Payment Clause
Payment will be made in accordance with, and within the time specified in,
Government Code Chapter 4.5, commencing with Section 927.

4. Rates

The Contractor shall perform all work under this Agreement for the lump sum of
$

5. Excise Tax

The State of California is exempt from federal excise taxes, and no payment will be
made for any taxes levied on employees' wages. The State will pay for any
applicable State of California or local sales or use taxes on the services rendered or
equipment supplied pursuant to this Agreement.



Contractor's Name
Agreement Number 07A1753
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6. Inclusive Costs

A. The cost of employer payments to or on behalf of employees, subsistence,
travel, compensation insurance premiums, unemployment contributions, social
security taxes, Agreement bond premiums, and any other taxes or
assessments INCLUDING SALES AND USE TAXES required by law or
otherwise shall be included in the Agreement rates and no additional allowance
will be made thereof, unless separate payment provision should specifically so
provide.

B. All costs associated with materials/supplies, as described in Exhibit A, Scope
of Work, shall be included in Contractor’s bid price.

7. Payroll Records

A. The Contractor and each Subcontractor shall comply with the following provisions.
The Contractor shall be responsible for compliance by his/her subcontractors.

1.) Each Contractor and Subcontractor shall keep accurate payroll records and
supporting documents as mandated by Section 14920 of the California
Government Code, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and week, and
the actual per diem wages paid to each employee employed by the Contractor or
a Subcontractor in connection with the move. Each payroll record shall contain
or be verified by a written declaration that it is made under penalty of perjury,
stating both of the following:

a.) The information contained in the payroll record is true and correct.

b.) The employer has complied with the requirements of Section 14920, 1771,
and 1811 for any work performed by his or her employees on the subject
contract.

2.) The payroll records, enumerated under paragraph (1) above, shall be certified
and shall be available for inspection at all reasonable hours at the principal
office of the Contractor on the following basis:

a.) A certified copy of an employee's payroll record shall be made available for
inspection or furnished to the employee or the employee's authorized
representative on request.
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b.) A certified copy of all payroll records enumerated in paragraph (1) above,
shall be made available for inspection or furnished upon request to a
representative of the Department of Transportation, the Division of Labor
Standards Enforcement and the Division of Apprenticeship Standards of the
Department of Industrial Relations.

3.) The Contractor shall file a certified copy of the records enumerated in
paragraph (1) above, with the entity that requested the records within ten (10)
days after receipt of a written request.

4.) Any copy of records made available for inspection as copies and furnished upon
request to any public agency by the Department shall be marked or obliterated in
such a manner as to prevent disclosure of each individual's name, address and
social security number (except the Department of Industrial Relations). The
name and address of the Contractor awarded the Contract or performing the
Agreement shall not be marked or obliterated.

5.) The Contractor or Subcontractor shall have ten (10) days in which to comply
subsequent to receipt of written notice requesting the records enumerated in
paragraph (1) above. In the event the Contractor or Subcontractor fails to
comply within the ten-day period, he or she shall, as a penalty to the
Department, forfeit twenty-five dollars ($25) for each calendar day, or portion
thereof, for each worker, until strict compliance is effectuated. Such penalties
shall be withheld by the Department from payments then due. The contractor
is not subject to a penalty assessment pursuant to this section due to the
failure of a subcontractor to comply with this section.

B. The penalties specified in paragraph 5 above for noncompliance with these
provisions may be deducted from any monies due or which may become due to the
Contractor.

C. Payrolls shall contain the full name, address and social security number of each
employee, the correct work classification (including apprentices), rate of pay, daily
and weekly number of hours worked, itemized deductions made and actual wages
paid. The employee's address and social security number need only appear on the
first payroll on which his name appears. The payroll shall be accompanied by a
"Statement of Compliance" signed by the employer or employer's agent indicating
that the payrolls are correct and complete and that the wage rates contained therein
are not less than those required by the Agreement. The "Statement of Compliance”
shall be on forms furnished by the Department or on any form with identical wording.
The Contractor shall be responsible for the submission of copies of payrolls of all
subcontractors.
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. The Contractor and each Subcontractor shall preserve their payroll records for a
period of three (3) years from the date of completion of the move.

. The Contractor shall submit a certified copy of all payroll records for verification by
the Department’s Contract Manager and/or Designee with the Contractor's invoices
within ten (10) days, not including Saturdays, Sundays or legal holidays, following
completion of the work to the Contract Manager. When progress payments are
called for, the Contractor shall submit a certified copy of all payroll records for
verification for the work completed to date along with their invoices for verification by
the District Labor Compliance Office. Delinquent payrolls or other required
documents will cause payment to be withheld pending receipt of such documents.

. The Contractor shall pay any employee actually engaged in the moving and
handling of goods being relocated under this Agreement no less than the
prevailing wage rate.

. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this clause.

. State Prevailing Wage Rate Determinations

A. The Prevailing Wage Rate Determinations applicable to the move are attached.

B. Questions pertaining to predetermined wage rates should be directed to the

Department of Industrial Relations, Division of Labor Statistics and Research, P. O.
Box 420603, San Francisco, CA 94142-0603, (415) 972-8628.
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GENERAL TERMS AND CONDITIONS

PLEASE NOTE: This page (Exhibit C — GTC 304) will not be included with
the final Agreement. The General Terms and Conditions will be included in
the Agreement by reference to Internet site:
http://www.ols.dgs.ca.gov/Standard+Language/default.htm
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SPECIAL TERMS AND CONDITIONS

. Settlement of Disputes

A.

A.

Any dispute concerning a question of fact arising under this Agreement that is not
disposed of by agreement shall be decided by the Department's Contract Officer, who
may consider any written or verbal evidence submitted by the contractor. The
decision of the Contract Officer, issued in writing, shall be conclusive and binding on
both parties to the Agreement on all questions of fact considered and determined by
the Contract Officer.

Neither the pendency of a dispute nor its consideration by the Contract Officer will
excuse the contractor from full and timely performance in accordance with the terms of
the Agreement.

. Subcontractors

Nothing contained in this Agreement or otherwise, shall create any contractual
relation between the State and any subcontractors, and no subcontract shall relieve
the Contractor of his/her responsibilities and obligations hereunder. The Contractor
agrees to be as fully responsible to the State for the acts and omissions of its
subcontractors and of persons either directly or indirectly employed by any of them
as it is for the acts and omissions of persons directly employed by the Contractor.
The Contractor's obligation to pay its subcontractors is an independent obligation
from the State's obligation to make payments to the Contractor. As a result, the
State shall have no obligation to pay or to enforce the payment of any moneys to
any subcontractor.

. The contractor shall perform the work contemplated with resources available within

its own organization and no portion of the work shall be subcontracted without
written authorization by the State's Contract Manager.

. Any subcontract in excess of $25,000, entered into as a result of this Agreement,

shall contain all the provisions stipulated in this Agreement to be applicable to
subcontractors.

Any substitution of subcontractors must be approved in writing by the State's
Contract Manager in advance of assigning work to a substitute subcontractor.
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3. Termination

A.

The Department of Transportation reserves the right to terminate this Agreement
without cause upon thirty (30) days written notice to the Contractor or immediately in
the event of material breach by the Contractor.

In the event that the total contract amount is expended prior to the expiration date, the
State may, at its discretion, terminate this contract with 30 days notice to contractor.

4. Retention of Records/Audits

A.

For the purpose of determining compliance with Public Contract Code Section 10115,
et. seq. and Title 21, California Code of Regulations, Chapter 21, Section 2500 et.
seq., when applicable, and other matters connected with the performance of the
Agreement pursuant to Government Code Section 8546.7, the Contractor,
subcontractors and the State shall maintain all books, documents, papers, accounting
records, and other evidence pertaining to the performance of the Agreement, including
but not limited to, the costs of administering the Agreement. All parties shall make
such materials available at their respective offices at all reasonable times during the
Agreement period and for three years from the date of final payment under the
Agreement. The State, the State Auditor, FHWA, or any duly authorized
representative of the Federal government having jurisdiction under Federal laws or
regulations (including the basis of Federal funding in whole or in part) shall have
access to any books, records, and documents of the Contractor that are pertinent to
the Agreement for audits, examinations, excerpts, and transactions, and copies
thereof shall be furnished if requested.

Any subcontract entered into as a result of this Agreement shall contain all the
provisions of this article.

5. Default

If, after award and execution of the Agreement, the contractor defaults, the Agreement
may be terminated for non-satisfactory performance. Contractor may be assessed
damages in the amount of $1,500 for administrative costs. Additionally, the contractor
may be liable to the State for the difference between the contractor’s original bid price
and the actual cost of performing the work by the second low bidder or by another
contractor.
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6. Non-Solicitation

The contractor warrants, by execution of this Agreement, that no person or selling
agency has been employed or retained to solicit or secure this Agreement upon an
agreement or understanding for a commission, percentage, brokerage, or contingent
fee, except bona fide employees or bona fide established commercial or selling
agencies maintained or contracted by the contractor for the purpose of securing
business. For breach or violation of this warranty, the state shall have the right to annul
this Agreement without liability, paying only for the value of the work actually
performed, or in its discretion, to deduct from the Agreement price or consideration, or
otherwise recover, the full amount of such commission, percentage, brokerage or
contingent fee.

7. Disabled Veterans Business Enterprise (DVBE) Participation (Without Goals)

The State has established no goals for the participation of DVBE for this contract.
However, the Contractor shall be fully informed respecting the California Public
Contract Code Section 10115 et seq., which is incorporated by reference. Contractor is
urged to obtain DVBE subcontractor participation should clearly defined portions of the
work become available.

8. Contractor's Priority Hiring Considerations

The Contractor shall give priority consideration in filling vacancies in positions funded
by this Agreement to qualified recipients of aid under Chapter 2 commencing with
Section 11200 of the Welfare and Institutions Code, in accordance with Article 3.9
commencing with Section 11349 of the Welfare and Institutions Code.

9. Laws to be Observed

The contractor shall keep fully informed of all existing and future state and federal laws
and county, and municipal ordinances and regulations which in any manner affect
those engaged or employed in the work, the materials used in the work, or which in any
way affect the conduct of the work, and of all such orders and decrees of bodies or
tribunals having any jurisdiction or authority over the same. Contractor shall at all times
observe and comply with, and shall cause all agents and employees to observe and
comply with all such existing and future laws, ordinances, regulations, orders, and
decrees of bodies or tribunals having any jurisdiction or authority over the work. The
contractor shall protect and indemnify the State of California and all officers and
employees thereof connected with the work against any claim, injury, or liability arising
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from or based on the violation of any such law, ordinance, regulation, order, or decree,
whether by the contractor, a subcontractor, or an employee. If any discrepancy or
inconsistency is discovered in the plans, drawings, specification, or Agreement for the
work in relation to any such law, ordinance, regulation, order, or decree, the contractor
shall immediately report the same to the contract manager in writing.

10.Specific Statutory Reference

Any reference to certain statutes in this Agreement shall not relieve the Contractor from
the responsibility of complying with all other statutes applicable to the service, work, or
rental to be furnished thereunder.

11.Equipment Indemnification

A. The contractor shall indemnify the state against all loss and damage to the
contractor’s property or equipment during its use under this Agreement and shall at
the contractor’'s own expense maintain such fire, theft, liability or other insurance as
deemed necessary for this protection. The contractor assumes all responsibility
which may be imposed by law for property damage or personal injuries caused by
defective equipment furnished under this Agreement or by operations of the
contractor or the contractor's employees under this Agreement.

B. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this article.
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1. Liability Insurance Provisions

A.

B.

Contractor is responsible for any deductible or self-insured retention contained
within the insurance program.

The Insurance policy shall contain a provision that states that coverage will not be
cancelled without 30 days prior written notice to the State.

Coverage must be in force for the complete term of this Agreement. If insurance
expires during the term of this Agreement, a new certificate must be received by the
State at least ten (10) days prior to the expiration of this insurance. This new
insurance must still meet the terms of this Agreement.

In the event contractor fails to keep in effect at all times the specified insurance
coverage, the State may, in addition to any other remedies it may have, terminate
this Agreement upon the occurrence of such event, subject to the provisions of the
Agreement.

. Any insurance required to be carried shall be primary, and not excess, to any other

insurance carried by the State.
The State will not be responsible for any premiums or assessments on the policy.

2. Commercial General Liability

A.

Contractor shall maintain general liability with limits of not less than $5,000,000 per
occurrence for bodily injury and property damage liability combined. The policy
shall include coverage for liabilities arising out of premises, operations, independent
contractors, products and completed operations, personal and advertising injury,
and liability assumed under an insured Agreement. This insurance shall apply
separately to each insured against whom claim is made or suit is brought subject to
the contractor’s limit of liability.

The State of California, its officers, agents, employees, and servants shall be included
as additional insured, but only with respect to work performed for the State of
California under this Agreement. The insurance carrier should provide an
endorsement for the additional insured statement.

3. Automobile Liability

A.

Contractor shall maintain motor vehicle liability with limits of not less than
$1,000,000 per accident. Such insurance shall cover liability arising out of a motor
vehicle including owned, hired, and non-owned motor vehicles. (Auto Liability
coverage is needed only if a vehicle is used in the Scope of Work stated in the
Agreement.)

The State of California, its officers, agents, employees, and servants shall be included
as additional insured, but only with respect to work performed for the State of
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California under this Agreement. The insurance carrier should provide an
endorsement for the additional insured statement.

4. Workers’ Compensation/Employer’s Liability
Contractor shall maintain statutory workers’ compensation and employer’s liability
coverage for all its employees who will be engaged in the performance of the
Agreement, including special coverage extensions where applicable. Employer’'s
liability limits of $1,000,000 shall be required.

5. Motor Carrier Permit Requirements
Contractor must have a valid Motor Carrier Permit issued from the Department of
Motor Vehicles (DMV). Contractor shall pay fee to obtain and maintain, in good
standing, all necessary licenses and permits to accomplish this work.

6. Cargo Insurance
Contractor shall maintain Broad Cargo insurance with limits of not less than

$1,000,000 per occurrence. The policy shall cover all State property being
transported on this contract.
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District 7 Move Schedule

IFB Number 07al1753

Approx. Approx.
Move “ Number of [ Equipment Current “
Date Floor Division / Unit Staff Quantity Location

14-Jun-04 2 IT Equipment Move - Cabinets 3 120 South Spring Street
Phase One 2 IT Equipment Move - Counters 3 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 9
10-Jul-04 2 IT Equipment Move - Servers 19 120 South Spring Street
Phase One 2 IT Equipment Move - Cabinets 2 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 24
17-Jul-04 2 IT Equipment Move - Servers 28 120 South Spring Street
Phase One 2 IT Equipment Move - Computers 10 120 South Spring Street
2 IT Equipment Move - Cabinets 2 120 South Spring Street
2 IT Equipment Move - Boxes 1 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street

Subtotal 44
12-Aug-04 2 Design - Survey North 3 120 South Spring Street
Phase One 2 Design - Survey South 21 120 South Spring Street
1 External Affairs - EEO 4 120 South Spring Street
1 External Affairs - Governmental Affairs 5 120 South Spring Street
1 External Affairs - Media & Public Relations 7 120 South Spring Street
2 Operations - Permits 25 120 South Spring Street
P2 Administration - Auto Pool 2 120 South Spring Street
2 Administration - Cashier/Rideshare 2 120 South Spring Street
2 Administration - Facilities Operations 13 120 South Spring Street
1 Administration - Human Resources 4 120 South Spring Street
2 Administration - Information Services 32 120 South Spring Street
P1 Administration - Mailroom 2 120 South Spring Street
P1 Administration - Property Control 1 120 South Spring Street
2 Administration - Reproduction 2 120 South Spring Street
2 Design - File/Storage Cabinets (T1-211,TI-223,TI-224,TI-225) 120 South Spring Street

Subtotal 123

Page 1 of 5
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Approx. Approx.
Move ‘ “ Number | Equipment ‘ Current “
Date Floor Division / Unit of Staff Quantity Location

26-Aug-04 6 Design - R/W Engineering 90 120 South Spring Street
Phase One 6 Design - File/Storage Cabinets (TI-604, TI-615) 120 South Spring Street
2 Design - Boxed Files/Maps for T1-211,TI-223, T1-224,TI1-225 120 South Spring Street
2 IT Equipment Move - Servers 16 120 South Spring Street
2 IT Equipment Move - Cabinets 3 120 South Spring Street

Subtotal 90 19
9-Sep-04 6 Design - Project Development B 67 120 South Spring Street
Phase One 6 Design - Project Development D 66 120 South Spring Street
6 Design - Boxed Files for TI-604, TI-615 120 South Spring Street
2 IT Equipment Move - Servers 12 120 South Spring Street
2 IT Equipment Move - Cabinets 2 120 South Spring Street

Subtotal 133 14
16-Sep-04 7 Design - Project Development A 70 120 South Spring Street
Phase Two 7 Design - Project Development C 69 120 South Spring Street
7 Design - File/Storage Cabinets (TI-704, TI-743) 120 South Spring Street
IT Equipment Move - Servers 14 120 South Spring Street
IT Equipment Move - Consoles 1 120 South Spring Street

Subtotal 139 15
23-Sep-04 7 Design - Engineering Services 95 120 South Spring Street
Phase Two 7 Design - Boxed Files for TI-704, TI-743 120 South Spring Street
2 IT Equipment Move - Servers 6 120 South Spring Street
2 IT Equipment Move - Cabinets 3 120 South Spring Street
2 IT Equipment Move - Computers 10 120 South Spring Street
Subtotal 95 19 120 South Spring Street
2-Oct-04 2 IT Equipment Move - Cabinets - Unix Boxes 12 120 South Spring Street
Phase Two 2 IT Equipment Move - Servers 2 120 South Spring Street
2 IT Equipment Move - Tables 1 120 South Spring Street
2 IT Equipment Move - Racks 4 120 South Spring Street
2 IT Equipment Move - Boxes 4 120 South Spring Street

Subtotal 23

Page 2 of 5
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Approx. Approx.
Move ‘ “ Number | Equipment Current “
Date Floor Division / Unit of Staff Quantity Location
7-Oct-04 3 Construction - Construction Field 25 801 South Grand - Floor 14
Phase Two 3 Construction - Engineer Management 26 801 South Grand - Floor 14
3 Construction - Office Engineer 14 801 South Grand - Floor 14
3 Southern Right of Way - File Cabinets (P1 Level, TI-320) 801 South Grand - Floor 17
2 IT Equipment Move - Print Room - Printer 3 120 South Spring Street
2 IT Equipment Move - Print Room - Paper (Pallets) 6 120 South Spring Street
2 IT Equipment Move - Print Room - Sorter 1 120 South Spring Street
2 IT Equipment Move - Chairs 3 120 South Spring Street
2 IT Equipment Move - Print Room - Desks 2 120 South Spring Street
2 IT Equipment Move - Print Room - Consoles 2 120 South Spring Street
2 IT Equipment Move - Print Room - Work Tables 2 120 South Spring Street
Subtotal 65 19
14-Oct-04 3 Maintenance - District Office 105 801 South Grand - Floor 14
Phase Two 2 Administration - Information Services 1 801 South Grand - Floor 14
Subtotal 106
21-Oct-04 | 3 Structure Maintenance 28 12501 Imperial Avenue, Norwalk
Phase Three 13 Legal 91 865 South Fig
| Subtotal 119
25-Oct-04 Auto Shop 3 120 South Spring
Phase
Three
28-Oct-04 | 3 Southern Right of Way - Landsales 5 801 South Grand - Floor 17
Phase Three 3 Southern Right of Way - Project Delivery 45 801 South Grand - Floor 17
3 Southern Right of Way - Property Management 17 801 South Grand - Floor 17
3 Southern Right of Way - Property Services 18 801 South Grand - Floor 17
3 Southern Right of Way - Boxed Files 801 South Grand - Floor 17
Subtotal 85
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Approx. Approx.
Move ‘ “ Number | Equipment Current “
Date Floor Division / Unit of Staff Quantity Location
4-Nov-04 | 8 Program & Project Management - Area Central 19 1000 Wilshire - Floor 14
Phase Three 8 Program & Project Management - Area North 23 1000 Wilshire - Floor 14
8 Program & Project Management - Area South 20 1000 Wilshire - Floor 14
8 Program & Project Management - Consulting Services 13 1000 Wilshire - Floor 14
8 Program & Project Management - COS Data Mgmt 29 1000 Wilshire - Floor 14
8 Program & Project Management - I-5 6 1000 Wilshire - Floor 14
8 Program & Project Management - Programming 10 1000 Wilshire - Floor 14
2 Administration - Information Services 1 1000 Wilshire - Floor 14
Subtotal 121
12-Nov-04 | 4 Environmental Planning 45 120 South Spring Street
Phase Three 4 Operations - Traffic Design 67 120 South Spring Street
4 Operations - Truck Services Manager 2 120 South Spring Street
Subtotal 114
18-Nov-04 8 External Affairs - Graphic Services 9 120 South Spring Street
Phase Four 4 Operations - ITS Development 25 120 South Spring Street
5 Operations - District Traffic Manager 35 120 South Spring Street
5 Operations - Freeway Operations 39 120 South Spring Street
5 Operations - TMC Support 4 120 South Spring Street
8 Administration - Business Management 5 120 South Spring Street
8 Administration - Health & Safety 5 120 South Spring Street
Subtotal 122
2-Dec-04 5 Operations - Traffic Investigations 112 1000 Wilshire - Floor 12
Phase Four Subtotal 112
9-Dec-04 12 Planning & Public Transp - Advance Planning 27 801 South Grand - Floor 15
Phase Four 12 Planning & Public Transp - Env Eng & Feasibility 45 801 South Grand - Floor 16
12 Planning & Public Transp - Project Studies 52 801 South Grand - Floor 16
2 Administration - Information Services 1 801 South Grand - Floor 15
Subtotal 125

Page 4 of 5
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Approx. Approx.
Move ‘ “ Number | Equipment Current “
Date Floor Division / Unit of Staff Quantity Location
16-Dec-04 13 Executive Office 16 120 South Spring Street
Phase Four 5 Operations - Headquarters Unit 52 (HQ T Ops) 5 700 North Alameda
12 Planning & Public Transp - Local Assistance 36 700 North Alameda
12 Planning & Public Transp - Reg Plning 41 801 South Grand - Floor 15
13 Administration - Budget 10 120 South Spring Street
13 Legal - Claims 4 120 South Spring Street
8 SITTI (Communications - Systems Eng) 3 120 South Spring Street
Subtotal 115
( TOTAL| 1,667 186

Note: If not specified on move schedule, cabinets and files for large filerooms/storage rooms/libraries will be relocated with staff.
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BUILDING ACCESS

LOADING DOCK

FREIGHT ELEVATOR

NOTES

801 South Grand

Yes, use driveway on
8th Street.

Yes

Moving Hours: Thursday and
Friday after 5 p.m. All day
Saturday. Building Manager
needs to be notified prior to move.

12501 E. Imperial Highway,
Norwalk

Yes, located directly
behind the building.

Yes, access card needed

Moving Hours: Thursday and
Friday after 5 p.m., anytime on
Saturday/Sunday. One day prior
to the actual move, contact
Property Management Office to
obtain an elevator loading key. All
moving companies must
provide a Certificate of
Insurance evidencing coverage
of Commercial general Liability
and Worker’'s Compensation
Insurance.

1000 Wilshire Yes, rear of building on Yes Moving Hours: Thursday and
Francisco Street. Friday after 5 p.m. Saturday/
Sunday 8-5
Business Management Office
needs to be contacted prior to
move
700 North Alameda Yes, rear of building. Yes Moving Hours: Thursday and
Friday after 5 p.m.
Saturday/Sunday 8-5.
120 South Spring Street Yes, use Spring Street Yes Available anytime with prior
entrance. arrangement with Contract
Manager
865 S. Figueroa Street Yes, rear of building. Yes Moving Hours: Thursday and

Friday after 5 p.m. All day
Saturday.

07a1753d (Dock and Elevator Usage).xls
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Equipment and Furniture Inventory

IFB Number 07al1753
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( Furniture If
[[Bookshelf 5 218 43 750 27 18 76 27 196 166 16 7 61 aq|[[ w649
[Icabinet 13 207 9 318 35 40 11 107 169 271 2 105 24 wlfff 1542
[Ichair 136 495 164 | 1,200 9% 36 328 202 590 521 313 263 77 7gf|| 4499
[lcoat Rack 9 49 19 143 14 10 a2 4 53 56 18 37 7 ol 500
[|computers * 44 88 123 230 113 78 95|l 1,601
"Consule 1 i
[lcopier 1 6 4 13 5 8 3 4 10 9 8 3 1 75
[lcounter 8 3 11]
[Icredenza 14 23 6 30 3 1 26 1 10 9 17 5 1 iyl 147
[lcTNET computer 1 11]
[lDesk 13 104 70 426 1 8 49 12 19 36 52 3 2 38 833|
[IDisplay Case 1 13 4 18
[IFax Machine 1 9 9 14 3 4 2 5 21 19 3 4 1 95
"Lockers 7 1
[IMail sorter 3 3 3 9 1 1 2
[IMap Holder 69 4 436 6 4 4 1 a 28 2 3 13 17 628
[IProtter 12 2 4 18
Printers (Desktop/Network) 16 39 36 121 31 30 30 105 239 134 130 2 10 943
Scanner 5 20 1 2 1 1 6
Sofa 2 7 1 2 1 2 1 9 1 26
Table 3 283 73 637 20 4 110 26 % 59 26 20 32 66| 1480
Table Top 9 1 1
[TMC Workstation 15 15
TV/VCR 3 %I
\Word Processor 4
Non-Categorized 2 9 11§
[orvision ToTAL 244| | 1529 589| | 4138 241 164 783 612] | 1615| [ 1576 736 561 235| | 1,189)||[ 14,208

* All 120 South Spring Street computerslisted in "Undesignated” column. Unable to determine by Division.
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|| Furniture "
|[Bookshelf 2 2
||Bench Buffer/Grinder 1 1
[[Brake Lathe 1 il
[lcabinet 3 3
[lchair 11 11
||Computers 2 2
[[copier il il
[[Drilt Press (Bench) 2 2
[[Drill Press (Floor Mounted) 2 2
||Hydrau|ic Press 1 1
[[Microwave Oven il il
[oit Filter Press il il
[[Penumatic Tire Machine il il
[[Portable Lift il il
Revolving Nut/Bolt Bin 1 1
Shelving Unit 33 33
Table §|| §||
Tire Rack
Vice 1 1
\Waste Oil Containers 2 2
\Wheel Blancer 1 1
\Workbench, Steel Top 11§ 11§
TOTAL - 9q 9q
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District 7 Headquarters Replacement Building
Rooms Requiring Specialized Bracing/Anchoring

Room
Room Number Room Description |Square Footage

P1 Level Southern R/W File Room 600

Floor 1 Caged Warehouse 5,616
TI-211 Design - As-Builts 478
TI-214 Operations - Permits 394

TI-224 Design - R/W Maps 1,305
TI-320 Southern R/W File Room 516
TI-334 Structure Maintenance File Room 495
TI-338 As Builts-Construction 560
TI-341 Construction - File Room 436

TI-536 Operations - Traffic Investigations File Room 1,142
T1-604 Design 473
TI-615 Design - R/W Engineering 364
TI-704 Design 931
TI-743 Design 812
TI-13116 Legal - Mega Case File 338

TI1-13123 Legal - Library* 1,712
TI-13125 Legal - Main File 701
TI1-13126 Legal - Mega Case File 619

* The contents of the Legal library must be available to employees without interruption.

07al1753f (Bracing-Anchoring).xls 4/6/2004



